
NATIONAL	AGRI‐FOOD	BIOTECHNOLOGY	INSTITUTE	
(Department	of	Biotechnology,	Ministry	of	Science	and	Technology,	
Govt.	of	India)	C‐127,	Industrial	Area,	Phage	8,	SAS	Nagar,	Mohali,	

Phone:	0172‐4990300	Fax:	0172‐4604888	

ADDENDUM	

Attention	 is	 invited	 to	 the	 Tender	 Notice	 No:	 NABI/7(54)/Works	 for	 the	 work	 of	
dismantling,	 loading,	 transportation,	 unloading	 and	 stacking	 of	 civil,	 public	 health	
infrastructure	items	installed	at	interim	facility	to	Main	Campus,	Sector‐81,	Mohali.	

The	 last	 date	 for	 submission	of	 tender	 is	 hereby	extended	up	 to	28th	December	2016	
11:30	am.	

										

																																																																																																																															Administrative	Officer		
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NATIONAL AGRI-FOOD BIOTECHNOLOGY INSTITUTE (NABI) 
(Dept. of Biotechnology, Ministry of Science & Technology, Govt. of India) 

C-127, Industrial Area, Phase VIII, S.A.S. Nagar, Mohali-160 071.(Pb) 
Website: www.nabi.res.in Tel: 0172-4990300; Telefax: 0172-4604888 

 

 
Notice Inviting Tender(NIT) 

 
 
NABI/7(54)/2016- Works                  

 
Name of Work: - Dismantling, loading, transportation, unloading and 
stacking of civil, public health items installed at above mentioned interim 
facility to Main Campus, NABI-CIAB, sector-81, Mohali. 
 
Sealed percentage rate tender is invited on behalf of the Executive Director, National 
Agri-Food Biotechnology Institute (NABI) Mohali for the work of “Dismantling, loading, 
transportation, unloading and stacking of civil, public health items installed at 
above mentioned interim facility to Main Campus, NABI-CIAB, sector-81, Mohali 
” as per terms and conditions provided in the tender document.  
 
The tender document may be purchased directly from the office of NABI, Mohali, by 
paying Rs.1000/- in cash as cost of tender document OR can be downloaded directly from 
the website www.nabi.res.in, www.ciab.res.in or Central public procurement portal 
(eprocure.gov.in) in which case the fee in the form of a Demand draft of   Rs. 1000/-(Rupees 
One Thousand only) in favour of National Agri-Food Biotechnology Institute, Mohali, shall 
be payable as cost of tender document. Both the bids i.e., the Technical & Financial 
bids, must be submitted on or before 26th December 2016 (up to 3.00 PM),   along 
with the appropriate EMD as per below mentioned schedule: 
 
 
1. Issue/download of Tender documents  From 16th December 2016 
2. Last date and time for submission of 

sealed Tender 
26th December 2016 (up to 3.00 PM) 

3. Date & time of opening of technical bid 26th December 2016 at 3.30 PM 
4. Earnest Money Deposit Rs 25,050/- 
5. Time for Completion of Work As per period specified in Schedule-F of 

tender document 
NOTE: Offers received by FAX/email will be summarily rejected. 
 
The Executive Director, NABI reserves the right to accept/reject any tender in part or full 
without assigning any reason.   
 

 
                                                                                                                           Administrative Officer 

http://www.nabi.res.in/
http://www.nabi.res.in/
http://www.ciab.res.in/
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NATIONAL AGRI-FOOD BIOTECHNOLOGY INSTITUTE (NABI) 
(Deptt. of Biotechnology, Ministry of Science and Technology, Govt. of India) 

 C-127, Industrial Area, Phage 8, SAS Nagar, Mohali, Punjab  
                                   Phone: 0172-2290300 Fax: 0172-4604888 
 

TENDER NOTICE 
                                                          Tender No. NABI/7(54)/2016- Works 

 
1.0 Sealed percentage rate tenders are invited on behalf of the Executive Director, NABI 
from agencies who have executed similar works with Central govt/State govt. /Autonomous 
bodies, University, Institutes of Central/State Govt./PWDs/MES/HUDA/PUDA/CPWD/PSUs 
for the work of Dismantling, loading, transportation, unloading and stacking of civil, 
public health items installed at above mentioned interim facility to Main Campus, 
NABI-CIAB, sector-81, Mohali 
 

1.1 The work is estimated to cost Rs. 12,52,424/- (INR only). This estimate, however, is given 

merely as a rough guide. 

 

1.2 The following basic technical eligibility criterion is mandatory for bidders. Failure to submit shall 

mean to disqualification :- 

  

1.2.1 Bidder having experience (initiated and successfully completed) Civil/Public 
Health work during the last 07 years in Government sector as described above. (Ending 

last day of the month previous to the one in which applications are invited) as per following 
criteria:- 
 
Three similar completed works, costing not less than the amount equal to 40% of the 
estimated cost put to tender. 

OR 
Two similar completed works, costing not less than the amount equal to 60% of the 
estimated cost put to tender. 

OR 
One similar completed work of aggregate cost not less than the amount equal to 80% of the 

estimated cost put to tender. 

 

1.2.2. The Average Annual financial turnover of the firm on construction works 

should be atleast 100% of the estimates cost during the immediate last 03 

consecutive financial years. Copies of duly attested statement (for last 03 years) by Chartered 

Accountant should be provided. 

 

1.2.3 The tender fee and earnest money deposit as per mentioned in tender document. 

 

For the purpose of this clause, 'Similar work' means the work of Civil/Public Health work in 

Government Sector as mentioned in criteria no 1.0. 

 

Note:-The Tenderer shall produce definite proof from the appropriate authority, which 
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shall be to the satisfaction of the competent authority, NABI of having satisfactorily 

completed similar works of magnitude specified above. Completion Certificates to be 

enclosed.   

 

2. Agreement shall be drawn with the successful tenderer on prescribed format by the Competent 

Authority. Tenderer shall quote his rates as per various terms and conditions laid down in the 

tender document. 

 

3. The time allowed for carrying out the work will be 03 weeks from the date of issue of award 

letter or clearance of site, whichever is later, in accordance with the phasing. 

 

4. The site for the work is available.  
 
5.(i)Tender documents will be issued from the office of NABI, Mohali from 16th December 2016  to  
25th December 2016 up to 5:00 pm, on payment of Rs.1000/- as cost of tender OR can be 
downloaded directly from the website www.nabi.res.in , www.ciab.res.in or Central public 
procurement portal (eprocure.gov.in)  and is to be accompanied with a DD of Rs.1000/- (Rupees 
One thousand only) in favour of “National Agri-Food Biotechnology Institute” payable at Mohali as 
cost of tender documents.  
 
(ii)Tender forms, NIT and all the Tender documents consisting of specifications, the schedule of 
quantities of the works to be done and the set of terms & conditions of contract to be complied 
with by the contractor whose tender may be accepted and other necessary documents can be 
seen in the office of NABI, Mohali on all working days between 10:00am to 5:00pm. 
 
(iii)Tenders shall be accompanied with tender cost of Rs.1000/- in the form of Demand Draft in 
favour of “National Agri-Food Biotechnology Institute” payable at Mohali.  
 
(iv)Tenders shall be accompanied with Earnest money of Rs 25,050/- in cash (up to Rs.10000/-
)/Receipt Treasury Challan/Deposit at Call receipt of a scheduled bank/fixed deposit receipt of a 
scheduled bank/demand draft of a scheduled bank issued in favour of “National Agri-Food 
Biotechnology Institute” payable at Mohali.  
 
(v) Submission of Tender- The tender should be submitted in the envelopes as detailed below:  
 
1. Envelope -1 marked as Technical Bid containing the following-  

a) Draft of Rs.1000/- as cost of tender documents. 

b) Envelope containing EMD of Rs 25,050/- in the prescribed format (i.e., DD/cash receipt, as 
the case may be)  

c) Documents related to eligibility criteria i.e., Completion certificates/proofs of the similar works 
completed.  

d) Tender Document. 

e) Tender terms & conditions, clauses & Technical specifications, schedules, tender drawings etc.  
f) Copies of Average annual financial turnover statement for last 03 consecutive years duly 
attested by Chartered Accountant.  
 
2. Envelope-2 marked as Financial/Price Bid containing the following-  
 
a) This shall contain the price for the execution of the works specified in the Volume-2 of the 
tender document. 
 

http://www.nabi.res.in/
http://www.ciab.res.in/
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6. Both the above envelopes shall be placed in a third envelope and Name of work, Date of 
opening of tender etc. shall be written on the cover which will be received by the Institute by 3:00 
PM on 26th December 2016 and technical bid will be opened on the same day at 3:30 PM. 
Financial bids of only those bidders shall be opened which are found technically eligible based on 
documents submitted.  
 
7.  a) The contractor whose tender is accepted will be required to furnish performance guarantee 

of 5% (Five Percent) of the tendered amount within the period specified in Schedule ‘F’. This 

guarantee shall be in the form of cash (in case guarantee amount is less than Rs. 10000/-) or 

Deposit at Call receipt of any scheduled bank/Banker’s cheque of any scheduled bank/Demand 

Draft of any scheduled bank/Pay order of any scheduled bank (in case guarantee amount is less 

than Rs. 1,00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of 

any Scheduled Bank or the State Bank of India in accordance with the prescribed form. In case the 

contractor fails to deposit the said performance guarantee within the period as indicated in 

Schedule ‘F’. including the extended period if any, the Earnest Money deposited by the contractor 

shall be forfeited automatically without any notice to the contractor. 

 

Upon submission of performance bank guarantee, the EMD submitted by contractor shall be 

returned. 

 

b) Upon award of work, contractor shall within 07 days sign the indemnity bond (performa 

prescribed at the end of tender document) for against violation of labour laws, other 

State/Central Acts/norms as amended from time to time, accidents, damages etc thus 

indemnifying NABI from negligence, loss of life/property, disputes, claims, violation arising out of 

the work due to contractor/his partner/workers/sub-contractors etc. NABI shall have authority 

to take suitable action against contractor depending upon the violation by contractor/his 

partner/workers/sub-contractors etc. 

 

8. The description of the work is as follows:  
 

Dismantling, loading, transportation, unloading and stacking of civil, public health 
items installed at above mentioned interim facility to Main Campus, NABI-CIAB, 
sector-81, Mohali. Tenderers are advised to inspect the dismantling site (C-127, Industrial 
Area, Phase-8, Mohali) which is at 3 different levels (Ground Floor, First Floor and 2nd Floor 
including mezzanine floors). The stacking site is at different buildings & different floor levels at 
Main Campus, NABI-CIAB, Sector-81, Mohali which is about 8-9 kms from the dismantling site.   
Bidders are advised to examine the both sites, and satisfy themselves before submitting their 
tenders as to the type of system , the form and nature of the site, the means of access to the site, 
the accommodation they may require and in general shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or affect their 
tender. A tenderer shall be deemed to have full knowledge of the site whether he inspects it or not 
and no extra charge consequent on any misunderstanding or otherwise shall be allowed.  
 
The tenderer shall be responsible for arranging and maintaining at his own cost all materials, 

tools & plants, facilities for workers and all other services required for executing the work unless 

otherwise specifically provided for in the contract documents. Submission of a tender by a 

tenderer implies that he has read this notice and all other contract documents and has made 

himself aware of the scope and specifications of the work to be done and local conditions and 

other factors having a bearing on the execution of the work. 
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9. The Competent Authority does not bind itself to accept the lowest or any other tender and 
reserves to itself the authority to reject any or all the tenders received without the assignment of 
any reason. All tenders in which any of the prescribed condition is not fulfilled or any condition 
including that of conditional rebate is put forth by the tenderer shall be summarily rejected.  
 
10. Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited 
and the tenders submitted by the contractors who resort to canvassing will be liable to rejection.  
 
11. The tender for the works shall remain open for acceptance for a period of ninety(90) days 
from the date of opening of tenders/Ninety days from the date of opening of financial bid in case 
tenders are invited on 2 envelop system (strike out as the case may be) if any tenderer withdraws 
his tender before the said period or issue of letter of acceptance, whichever is earlier, or makes 
any modifications in the terms and conditions of the tender which are not acceptable to the 
department, then the Institute shall, without prejudice to any other right or remedy, be at liberty 
to forfeit 50% of the said earnest money as aforesaid. Further the tenderer shall not be allowed to 
participate in the retendering process of the work.  
 
 
12. This Notice Inviting Tender shall form a part of the contract document. The successful 
tenderer/contractor, on acceptance of his tender by the Accepting/Competent Authority shall 
within 15 days sign the contract agreement consisting of:-  
 
a) The Notice Inviting Tender, all the documents including financial bid, additional conditions, 

specifications and drawings, if any, forming the tender as issued/downloaded at the time of 

invitation of tender and acceptance thereof together with any correspondence leading thereto. 

 

b) Tender form. 
 
Note: - No payment for the work done will be made unless contract is signed by the 
contractor. 
 
14. No price preference to any corporate society/Registered society, Govt. Public Sector 
undertakings / bodies shall be given and tenders shall be exclusively dealt with on merit.  
 
15. The contractor shall comply with the provisions of the Apprentices Act 1961, minimum wages 

Act 1948, Workmen’s compensation Act 1923, contract labour (Regulation and Abolition Act 

1970), payment of wages Act 1938, Employer’s liability Act 1938, Maternity Benefits Act 1961, 

Employee’s State Insurance Act, 1948, Employees Provident Fund Act, 1952 and the Industrial 

disputes Act 1947 as applicable and the rules and regulations issued there under and by the local 

Administration/ Authorities from time to time as well all provisions of law applicable to 

workmen. Failure to do so shall amount to breach of the contract and the Engineer-in-Charge may 

at his discretion terminate the contract. The Contractor shall also be liable for any pecuniary 

liability arising on account of violation by him of any of the said Acts and shall indemnify the 

Institute on that account. Institute will not be liable for any act or omission on the part of the 

contractor in so far as any violation of any of the aforementioned acts. 

 

16. Each tenderer shall submit only one tender; either by him or as partners in a joint venture. A 
tenderer who submits or participates in more than one tender will be disqualified.  
 
17. Unless otherwise stated, the contract shall be for the whole work as described in the 
“Schedule of items/quantities of Works” and the drawings. The contractor shall be bound to 
complete the whole work as described in the schedule of items of works and the drawings, 
including additional items, if any, as per drawings and instructions. The certificate of completion 
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to be recorded by the Engineer-in-Charge shall be mandatory and will be conclusive proof of 
completion of work.  
 
18. Interpretations, corrections and changes to the Tenders Documents shall be made by 
Addendum, if required.  
 
19. Each Tenderer shall ascertain prior to submitting his Tender that he has received all Addenda 
issued and he shall so acknowledge their receipt in his Tender.  
 
20. The provisions in the Tender documents shall govern over the contents of the above 

paragraphs if in contradiction or variation. 

 

23. All pages of the Tender should be page numbered.  
 
24. It is the responsibility of tenderer to go through the tender document to ensure furnishing all 
required documents in addition to above, if any.  
 
25. The authorized signatory of the tenderer must sign the tender duly stamped at 
appropriate places and initial all the remaining pages of the tender.  
 
26. A tenderer, which does not fulfill any of the above requirements and/or gives evasive 
information/reply against any such requirement, shall be liable to be ignored and rejected.  
 
27. Tender sent by fax/telex/electronically shall be ignored. 
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TENDER FORM 
 

NATIONAL AGRI-FOOD BIOTECHNOLOGY INSTITUTE 
 

Percentage Rate Tender & Contract for Works 

 
 
Name of work:  Dismantling, loading, transportation, unloading and stacking of 

civil, public health items installed at above mentioned interim 
facility to Main Campus, NABI-CIAB, sector-81, Mohali. 

 
           Owner:       Executive Director, NABI, C-127, Industrial Area, Phase 8, SAS 

Nagar, Mohali, Punjab, India 
 

Tender Issued to*:             _____________________________ 
 

                                  _____________________________ 
 
Signature of officer issuing the documents*:___________________________  
Designation*: ____________________________  
Date of Issue*: ___________________________ 
 
*Not to be filled if tender is downloaded from website. 

 
 

Estimated Cost: -                                          Rs. 12, 52,424 /-  
 
Performance Guarantee: -   @ 5% of tendered value 
 
Earnest Money: -     Rs 25,050/- 
 
Completion Period: -         03 weeks or clearance of site whichever is later 
  
Place of opening of tender document: -    National Agri-Food Biotechnology Institute 

C-127, Industrial Area, Phase 8, SAS Nagar,   
Mohali, Punjab- 160071, India       
  

 
COST OF TENDER DOCUMENT: Rs.  1000.00 (Non-refundable) 
 

 
 
 
 
 
 
 
 



8 

 

 

 
 

TENDER 
 
 
 

To 
 

The Executive Director  
 NABI, Mohali, Punjab, India 
 
Dear Sir, 
 
I/We have read and examined the following Tender Documents relating to the work of 

Dismantling, loading, transportation, unloading and stacking of civil, public health items 
from interim facility to Main Campus, NABI-CIAB, sector-81, Mohali 

 
 General Conditions 
 Instructions to bidders 
 General Information  
 Specific condition of contract 
 Terms and Conditions of Contract Agreement 
 Technical specification and Bill of Quantities 
 Price Bid 
 
 
I/We hereby offer to execute the work complete in all respects specified in the underwritten 
Memorandum within the time specified therein at the rates specified in the bill of Quantities and in 
accordance, with the specifications, designs, drawings and instructions in writing referred to in the 
conditions of tender. 
 

 
 
 

 
 

Tenderer’s Signature and Seal 
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General Rules & Directions 
 

1. All work proposed for execution by contract will be notified in a form of invitation to 
tender pasted in public places and signed by the officer inviting tender or by publication in 
Newspapers or posted on website as the case may be. 
 
This form will state the work to be carried out, as well as the date for submitting and opening 
tenders and the time allowed for carrying out the work, also the amount of earnest money to be 
deposited with the tender, and the amount of the security deposit and Performance guarantee to 
be deposited by the successful tenderer and the percentage, if any, to be deducted from bills. 
Copies of the specifications, designs and drawings and any other documents required in 
connection with the work signed for the purpose of identification by the officer inviting tender 
shall also be open for inspection by the contractor at the office of officer inviting tender during 
office hours. 
 

2. In the event of the tender being submitted by a firm, it must be signed separately by each 
partner thereof or in the event of the absence of any partner, it must be signed on his behalf by a 
person holding a power-of attorney authorizing him to do so, such power of attorney to be 
produced with the tender, and it must disclose that the firm is duly registered under the Indian 
Partnership Act, 1952. 
 
3. Applicable for Percentage Rate Tender only (CPWD-7) 

 
A) In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, stating at 
what percentage below/above (in figures as well as in words) the total estimated cost given in 
Schedule of Quantities at Schedule-A, he will be willing to execute the work. The tender submitted 
shall be treated as invalid if:- 
 
1. The contractor does not quote percentage above/below/at par on the total amount of tender or 
any section/sub head of the tender. 
 
2. The percentage above/below is not quoted in figures & words both on the total amount of 
tender or any section/sub head of the tender. 
 
3. The percentage quoted above/below is different in figures & words on the total amount of 
tender or any section/sub head of the tender. 
  
Tenders, who propose any alteration in the work specified in the said form of invitation to tender, 
or in the time allowed for carrying out the work, or which contain any other conditions of any sort 
including conditional rebates, will be summarily rejected.. 
 
3B. In case the lowest tendered amount (estimated cost +- amount worked on the basis of 
percentage above/below) of two or more contractors is same, such lowest contractors will be 
asked to submit sealed revised offer in the form of letter mentioning percentage above/ below on 
estimated cost of tender including all sub sections/sub heads as the case may be, but the revised 
percentage quoted above/below on tendered cost or on each sub section/ sub head should not be 
higher than the percentage quoted at the time of submission of tender. The lowest tender shall be 
decided on the basis of revised offers.  
 
In case any of such contractors refuses to submit revised offer, then it shall be treated as 
withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited. 
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If the revised tendered amount of two more contractors received in revised offer is again found to 
be equal, the lowest tender, among such contractors, shall be decided by draw of lots in the 
presence of designated officers of NABI.  
 

In case all the lowest contractors those have quoted same tendered amount, refuse to submit 
revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each contractor. 
Contractor(s), whose earnest money is forfeited because of non-submission of revised offer, shall 
not be allowed to participate in the re-tendering process of the work. 
 
In case of difference in percentage (%age) quoted in words & figures by bidder, the quote via 
which the amount is arrived shall be considered. Further, in case, the amount could not be arrived 
due to different quote in words, figures by bidder, the percentage quote in words (eg Two 
Thousand Three Hundred only) shall be considered. 
 
In case of Percentage Rate Tenders only percentage quoted shall be considered. Any tender 
containing item rates is liable to be rejected. Percentage quoted by the contractor in percentage 
rate tender shall be accurately filled in figures and words, so that there is no discrepancy.  

 

4. In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures 
as well as in words) at which he will be willing to execute the work. The same should be written in 
figures as well as in words in such a way that no interpolation is possible. In case of figures, the 
word ‘Rs.’ should be written before the figure of rupees and word ‘P’ after the decimal figures, e.g. 
‘Rs. 2.15P and in case of words, the word ‘Rupees’ should precede and the word ‘Paisa’ should be 
written at the end. NABI reserves the right to ask bidders to submit analysis of rates for items, in 
case the bid is higher than estimated value mentioned in tender document.  
 
5. The Contractor, whose tender is accepted, will be required to furnish performance 
guarantee of 5% (Five Percent) of the tendered amount within the period specified in Schedule F. 
This guarantee shall be in the form of cash (in case guarantee amount is less than Rs. 10,000/-) or 
Deposit at call receipt of any scheduled bank/Banker’s cheque of any scheduled bank/Demand 
Draft of any scheduled bank/Pay order of any scheduled bank (in case guarantee amount is less 
than Rs. 1, 00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of 
any Scheduled Bank or the State Bank of India in accordance with the prescribed form. 
 

6. On acceptance of the tender, the name of the accredited representative(s) of the contractor 
who would be responsible for taking instructions from the Engineer-in-Charge shall be 
communicated in writing to the Engineer-in-Charge. 

 

7. Taxes, statutory levies as applicable in respect of this contract shall be payable by the 
Contractor except wct which is not applicable as work is without any supply of material.   
 

8. The statutory deductions such as TDS, labour cess, shall be deducted at source as per 
prevailing percentage/rates as amended from time to time by Central/Sate Govt.  

 
9. The contractor shall give a list of both gazetted and non-gazetted NABI employees related to 

him (if any). 
 

10. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules 
and orders issued thereunder from time to time. If he fails to do so, his failure will be a breach 
of the contract and the Competent Authority may in his discretion, without prejudice to any 
other right or remedy available in law, cancel the contract. The contractor shall also be liable 
for any pecuniary liability arising on account of any violation by him of the provisions of the 
said Act. 
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CONDITIONS OF CONTRACT 

 
Definitions 

 
I. The Contract means the documents forming the tender and acceptance thereof and the 

formal agreement executed between National Agri- Food Biotechnology Institute (NABI) and the 
Contractor, together with the documents referred to therein including these conditions, the 
specifications, designs, drawings and instructions issued from time to time by the Engineer-in- 
Charge and all these documents taken together, shall be deemed to form one contract and shall be 
complementary to one another. 
 

II. In the contract, the following expressions shall, unless the context otherwise requires,  
have the meanings, hereby respectively assigned to them:- 
 
(i) The expression works or work shall, unless there be something either in the subject or 
context repugnant to such construction, be construed and taken to mean the works by or by 
virtue of the contract contracted to be executed whether temporary or permanent, and whether 
original, altered, substituted or additional. 
 
(ii) The Site shall mean the land/or other places on, into or through which work is to be executed 
under the contract or any adjacent land, path or street through which work is to be executed 
under the contract or any adjacent land, path or street which may be allotted or used for the 
purpose of carrying out the contract. 
 
(iii) The Contractor shall mean the individual, firm or company, whether incorporated or not, 
undertaking the works and shall include the legal personal representative of such individual or 
the persons composing such firm or company, or the successors of such firm or company and the 
permitted assignees of such individual, firm or company. 
 
(iv) The Owner/Competent Authority/Institute means the Executive Director, National Agri-Food 
Biotechnology Institute.  
 
(v) The Engineer-in-charge means the Assistant Engineer (Civil) who shall supervise and be in 
charge of the work on behalf of the Competent Authority. 
 
 (vi)Accepting Authority shall mean the authority Executive Director, National Agri-Food 
Biotechnology Institute.  
 
(vii) Excepted Risk are risks due to riots (other than those on account of contractor’s 
Employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, civil war, 
rebellion revolution, insurrection, military or usurped power, any acts of Government, damages 
from aircraft, acts of God, such as earthquake, lightening and unprecedented floods, and other 
causes over which the contractor has no control and accepted as such by the Accepting Authority 
or causes solely due to use or occupation by owner of the part of the works in respect of which a 
certificate of completion has been issued or a cause solely due to owner’s faulty design of works. 
 
(viii) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost 
of materials and labour as per market at the site where the work is to be executed plus the 
percentage, all overheads and profits. 
 
(ix) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to 
the tender papers or the standard Schedule of Rates of the government mentioned with the 
amendments thereto issued up to the date of receipt of the tender. 
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(X)Tendered value means the value of the entire work as stipulated in the letter of award as 
quoted by bidders. 
 
(xi) Date of commencement of work: The date of commencement of work shall be the date of 
issuance of award letter or the first date of handing over of the site, whichever is later, in 
accordance with the phasing if any, as indicated in the tender document. 

 
III. Where the context so requires, words imparting the singular only also include the plural 
and vice versa. Any reference to masculine gender shall whenever required include feminine 
gender and vice versa. 

 
IV.  Headings and Marginal notes to these General Conditions of Contract shall not be deemed 
to form part thereof or be taken into consideration in the interpretation or construction thereof 
or of the contract. 
 

V. The contractor shall be furnished, free of cost one certified copy of the contract 
documents except standard specifications, Schedule of Rates and such other printed and 
published documents, together with all drawings as may be forming part of the tender papers. 
None of these documents shall be used for any purpose other than that of this contract. 
 

VI. The work to be carried out under the Contract shall, except as otherwise provided in these 
conditions, include all labour, materials, tools, plants, equipment and transport which may be 
required in preparation of and for and in the full and entire execution and completion of the 
works. The descriptions given in the Schedule of Quantities shall, unless otherwise stated, be held 
to include wastage on materials, carriage and cartage, carrying and return of empties, hoisting, 
setting, fitting and fixing in position and all other labours necessary in and for the full and entire 
execution and completion of the work as aforesaid in accordance with good practice and 
recognized principles. 
 

VII. The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices quoted in the 
Schedule of Quantities, which rates and prices shall, except as otherwise provided, cover all his 
obligations under the Contract and all matters and things necessary for the proper completion 
and maintenance of the works. 
 
VIII. The several documents forming the Contract are to be taken as mutually explanatory of 
one another, detailed drawings being followed in preference to small scale drawing and figured 
dimensions in preference to scale and special conditions in preference to General Conditions. 

 
IX. In the case of discrepancy between the schedule of Quantities, the Specifications and/ or 

the Drawings, the following order of preference shall be observed:- 
 
(i) Description of Schedule of Quantities. 
(ii) Particular Specification and Special Condition, if any. 
(iii) Drawings. 
(iv) CPWD Specifications. 
(v) Indian Standard Specifications of B.I.S. 

 
X. If there are varying or conflicting provisions made in any one document forming part of the 

contract, the Accepting Authority shall be the deciding authority with regard to the intention 
of the document and his decision shall be final and binding on the contractor. 
 

XI. Any error in description, quantity or rate in Schedule of Quantities or any omission therefrom 
shall not vitiate the Contract or release the Contractor from the execution of the whole or any 
part of the works comprised therein according to drawings and specifications or from any of 
his obligations under the contract. 
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CLAUSES OF CONTRACT 
 

CLAUSE 1 
 
(i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of 
the tendered amount in addition to other deposits mentioned elsewhere in the contract for his 
proper performance of the contract agreement, (not withstanding and/or without prejudice to 
any other provisions in the contract) within period specified from the date of issue of letter of 
acceptance. This period can be further extended by the Competent Authority up to a maximum 
period as specified in schedule ‘F’ on written request of the contractor stating the reason for 
delays in procuring the Performance Guarantee, to the satisfaction of the Engineer-in-Charge. This 
guarantee shall be in the form of Cash (in case guarantee amount is less than Rs. 10,000/-) or 
Deposit at Call receipt of any scheduled bank/Banker’s Cheque of any scheduled bank/Demand 
Draft of any scheduled bank/Pay Order of any scheduled bank (in case guarantee amount is less 
than Rs. 1,00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of 
any Scheduled Bank or the State Bank of India in accordance with the form annexed hereto. In 
case a fixed deposit receipt of any Bank is furnished by the contractor to the Government as part 
of the performance guarantee and the Bank is unable to make payment against the said fixed 
deposit receipt, the loss caused thereby shall fall on the contractor and the contractor shall 
forthwith on demand furnish additional security to the Government to make good the deficit. 
 
(ii) The Performance Guarantee shall be initially valid up to the stipulated date of 
completion plus 60 days beyond that. In case the time for completion of work gets enlarged, the 
contractor shall get the validity of Performance Guarantee extended to cover such enlarged time 
for completion of work. After recording of the completion certificate for the work by the 
competent authority, the performance guarantee shall be returned to the contractor, without any 
interest. However, in case of contracts involving maintenance of building and services/any other 
work after construction of same building and services/other work, then 50% of Performance 
Guarantee shall be retained as Security Deposit.  
 
(iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except for 
amounts to which the owner is entitled under the contract (not withstanding and/or without 
prejudice to any other provisions in the contract agreement) in the event of: 
 
(a) Failure by the contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer-in-Charge may claim the full amount of the 
Performance Guarantee. 
 
(b) Failure by the contractor to owner any amount due, either as agreed by the contractor or 
determined under any of the Clauses/Conditions of the agreement, within 30 days of the service 
of notice to this effect by Engineer-in-Charge. 
 
(iv) In the event of the contract being determined or rescinded under provision of any of the 
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full and 
shall be absolutely at the disposal of the Competent Authority. 
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CLAUSE 1 A 
Recovery of Security Deposit (Not Applicable) 
 
 
CLAUSE 2 
 
Penalty for Delay 
 
If the contractor fails to maintain the required progress in terms of clause 5 or to complete the 
work and clear the site on or before the contract or extended date of completion, he shall, without 
prejudice to any other right or remedy available under the law to the Government on account of 
such breach, pay as agreed compensation the amount calculated at the rates stipulated below as 
the authority specified in schedule ‘F’ (whose decision in writing shall be final and binding) may 
decide on the amount of tendered value of the work for every completed day/month (as 
applicable) that the progress remains below that specified in Clause 5 or that the work remains 
incomplete. This will also apply to items or group of items for which a separate period of 
completion has been specified. 
 
(i) Penalty @ 1 percent (1%) per day of delay (attributable to delay by contractor) provided 
always that the total amount of penalty for delay to be paid under this Condition shall not exceed 
10% of the Tendered Value of work or of the Tendered Value of the item or group of items of 
work for which a separate period of completion is originally given. 
The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the Government. In case, the contractor does not 
achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s), the 
amount shown against that milestone shall be withheld, to be adjusted against the compensation 
levied at the final grant of Extension of Time. With-holding of this amount on failure to achieve a 
milestone, shall be automatic without any notice to the contractor. However, if the contractor 
catches up with the progress of work on the subsequent milestone(s), the withheld amount shall 
be released. In case the contractor fails to make up for the delay in subsequent milestone(s), 
amount mentioned against each milestone missed subsequently also shall be withheld. However, 
no interest, whatsoever, shall be payable on such withheld amount. 
 
 

CLAUSE 2A (Not Applicable in this tender)  
 
Incentive for early completion (Not Applicable in this tender)  
 
CLAUSE 3 
 
When Contract can be Determined 
 
Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other provisions of this contract or otherwise, 
and whether the date of completion has or has not elapsed, by notice in writing absolutely 
determine the contract in any of the following cases: 
 
(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an inefficient or 
otherwise improper or unworkman like manner shall omit to comply with the requirement of 
such notice for a period of seven days thereafter. 
 
(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has 
failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-
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Charge (which shall be final and binding) he will be unable to secure completion of the work by 
the date for completion and continues to do so after a notice in writing of seven days from the 
Engineer-in-Charge. 
 
(iii) If the contractor fails to complete the work within the stipulated date or items of work with 
individual date of completion, if any stipulated, on or before such date(s) of completion and does 
not complete them within the period specified in a notice given in writing in that behalf by the 
Engineer-in-Charge. 
 
(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or 
commits default in complying with any of the terms and conditions of the contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him 
in that behalf by the Engineer-in-Charge. 
 
(v) If the contractor shall offer or give or agree to give to any person in Government service or to 
any other person on his behalf any gift or consideration of any kind as an inducement or reward 
for doing or forbearing to do or for having done or forborne to do any act in relation to the 
obtaining or execution of this or any other contract for Government. 
 
(vi) If the contractor shall enter into a contract with Government in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless the particulars 
of any such commission and the terms of payment thereof have been previously disclosed in 
writing to the Engineer-in-Charge. 
 
(vii) If the contractor had secured the contract with Government as a result of wrong tendering 
or other non-bonafide methods of competitive tendering or commits breach of Integrity 
Agreement. 
 
(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving order or order for administration of his estate made 
against him or shall take any proceedings for liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for the 
time being in force or make any conveyance or assignment of his effects or composition or 
arrangement for the benefit of his creditors or purport so to do, or if any application be made 
under any Insolvency Act for the time being in force for the sequestration of his estate or if a trust 
deed be executed by him for benefit of his creditors. 
 
(ix) If the contractor being a company shall pass a resolution or the court shall make an order that 
the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 
appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 
receiver or a manager or which entitle the court to make a winding up order. 
 
(x) If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days. 
 
(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of 
labour with materials not to be incorporated in the work, shall not be deemed to be subletting) or 
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire 
works or any portion thereof without the prior written approval of the Engineer -in-Charge. 
 
When the contractor has made himself liable for action under any of the cases aforesaid, the 
Competent Authority shall have powers: 
 
(a) To determine the contract as aforesaid (of which termination notice in writing to the 
contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such 
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determination, the Security Deposit already recovered and Performance Guarantee under the 
contract shall be liable to be forfeited and shall be absolutely at the disposal of the Government 
 
(b) After giving notice to the contractor to measure up the work of the contractor and to take such 
whole, or the balance or part thereof, as shall be un-executed out of his hands and to give it to 
another contractor to complete the work. The contractor, whose contract is determined as above, 
shall not be allowed to participate in the tendering process for the balance work. 
 
In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having purchased 
or procured any materials or entered into any engagements or made any advances on account or 
with a view to the execution of the work or the performance of the contract. And in case action is 
taken under any of the provision aforesaid, the contractor shall not be entitled to recover or be 
paid any sum for any work thereof or actually performed under this contract unless and until the 
Engineer-in-Charge has certified in writing the performance of such work and the value payable 
in respect thereof and he shall only be entitled to be paid the value so certified. 
 
CLAUSE 3A (Not Applicable) 
 
 
CLAUSE 4 
 
Contractor liable to pay Compensation even if action not taken under Clause 3 
 
In any case in which any of the powers conferred upon the Competent Authority by Clause-3 
thereof, shall have become exercisable and the same are not exercised, the non-exercise hereof 
shall not constitute a waiver of any of the conditions hereof and such powers shall 
Notwithstanding be exercisable in the event of any future case of default by the contractor and the 
liability of the contractor for compensation shall remain unaffected. In the event of the Engineer-
in-Charge putting in force all or any of the powers vested in him under the preceding clause he 
may, if he so desires after giving a notice in writing to the contractor, take  possession of (or at the 
sole discretion of the Engineer-in-Charge which shall be final and binding on the contractor) use 
as on hire (the amount of the hire money being also in the final determination of the Engineer-in-
Charge) all or any tools, plant, materials and stores, in or upon the works, or the site thereof 
belonging to the contractor, or procured by the contractor and intended to be used for the 
execution of the work/or any part thereof, paying or allowing for the same in account at the 
contract rates, or, in the case of these not being applicable, at current market rates to be certified 
by the Engineer-in-Charge, whose certificate thereof shall be final, and binding on the contractor, 
clerk of the works, foreman or other authorized agent to remove such tools, plant, materials, or 
stores from the premises (within a time to be specified in such notice) in the event of the 
contractor failing to comply with any such requisition, the Engineer-in-Charge may remove them 
at the contractor’s expense or sell them by auction or private sale on account of the contractor 
and his risk in all respects and the certificate of the Engineer-in-Charge as to the expenses of any 
such removal and the amount of the proceeds and expenses of any such sale shall be final and 
conclusive against the contractor. 
 
CLAUSE 5 
 
Time and Extension for Delay 
 
The time allowed for execution of the Works as specified in the Schedule ‘F’ or the extended time 
in accordance with these conditions shall be the essence of the Contract. The execution of the 
works shall commence from such time period as mentioned in schedule ‘F’ or from the date of 
handing over of the site whichever is later. If the Contractor commits default in commencing the 
execution of the work as aforesaid, Government shall without prejudice to any other right or 
remedy available in law, be at liberty to forfeit the performance guarantee absolutely. In case, 
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extension of time is given to contractor due to hindrance/non- clearance of site, contractor shall 
execute the work at same rates & no extra charges shall be paid. 
 
5.1 
 
If the work(s) be delayed by:- 
 
(i) Force majeure, or 
(ii) Abnormally bad weather, rains or 
(iii) Serious loss or damage by fire, or 
(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the 
Trades employed on the work, or 
(v) Delay on the part of other contractors or tradesmen engaged by owner in executing work not 
forming part of the Contract, or 
(vi) Non-availability of stores material , which are the responsibility of owner to supply or 
(vii) Non-availability or break down of tools and Plant to be supplied or supplied by Government 
or 
(viii) Any other cause which, is beyond the Contractor’s control. Then upon the happening of any 
such event causing delay, the Contractor shall immediately give notice thereof in writing to the 
authority as indicated in Schedule ‘F’ but shall nevertheless use constantly his best endeavours to 
prevent or make good the delay and shall do all that may be reasonably required to the 
satisfaction of the Engineer-in-Charge to proceed with the works. 
 
5.2 Request for rescheduling of Mile stones and extension of time, to be eligible for consideration, 
shall be made by the Contractor in writing within fourteen days of the happening of the event 
causing delay on the prescribed form to the authority as indicated in Schedule ‘F’. The Contractor 
may also, if practicable, indicate in such a request the period for which extension is desired. 
 
5.3 In any such case the authority as indicated in Schedule ‘F’ may give a fair and reasonable 
extension of time and reschedule the mile stones for completion of work. Such extension or 
rescheduling of the milestones shall be communicated to the Contractor by the authority as 
indicated in Schedule ‘F’ in writing, within 4 weeks of the date of receipt of such request 
respectively. Non application by the contractor for extension of time/ rescheduling of the 
milestones shall not be a bar for giving a fair and reasonable extension/ rescheduling of the 
milestones by the authority as indicated in Schedule ‘F’ and this shall be binding on the 
contractor. 
 
 
CLAUSE 6 
 
Measurements of Work Done 
 

The work shall be measured item wise & entered in the measurement book. 
Accordingly payment shall be made against each measured item and in the end 
amount shall be calculated based on these measurements, percentage quote by 
bidder. Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done. All measurement of all 
items having financial value shall be entered in Measurement Book so that a complete record is 
obtained of all works performed under the contract. 
 
All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized 
representative and by the contractor or his authorized representative from time to time during 
the progress of the work and such measurements shall be signed and dated by the Engineer in-
Charge and the contractor or their representatives in token of their acceptance. If the contractor 
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objects to any of the measurements recorded, a note shall be made to that effect with reason and 
signed by both the parties. 
 
If for any reason the contractor or his authorized representative is not available and the work of 
recording measurements is suspended by the Engineer-in-Charge or his representative, the 
Engineer-in-Charge and the Department shall not entertain any claim from contractor for any loss 
or damages on this account. If the contractor or his authorized representative does not remain 
present at the time of such measurements after the contractor or his authorized representative 
has been given a notice in writing three (3) days in advance or fails to countersign or to record 
objection within a week from the date of the measurement, then such measurements recorded in 
his absence by the Engineer-in-Charge or his representative shall be deemed to be accepted by 
the Contractor. 
 
The contractor shall, without extra charge, provide all assistance with every appliance, labour and 
other things necessary for measurements and recording levels. Except where any general or 
detailed description of the work expressly shows to the contrary, measurements shall be taken in 
accordance with the procedure set forth in the specifications notwithstanding any provision in 
the relevant Standard Method of measurement or any general or local custom. In the case of items 
which are not covered by specifications, measurements shall be taken in accordance with the 
relevant standard method of measurement issued by the Bureau of Indian Standards and if for 
any item no such standard is available, then a mutually agreed method shall be followed. The 
contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his authorized 
representative in charge of the work, before covering up or otherwise placing beyond the reach of 
measurement any work in order that the same may be measured and correct dimensions thereof 
be taken before the same is covered up or placed beyond the reach of measurement and shall not 
cover up and place beyond reach of measurement any work without consent in writing of the 
Engineer-in-Charge or his authorized representative in charge of the work who shall within the 
aforesaid period of seven days inspect the work, and if any work shall be covered up or placed 
beyond the reach of measurements without such notice having been given or the Engineer-in-
Charge’s consent being obtained in writing, the same shall be uncovered at the Contractor’s 
expense, or in default thereof no payment or allowance shall be made for such work or the 
materials with which the same was executed. Engineer-in-Charge or his authorized 
representative may cause either themselves or through another officer of the department to 
check the measurements recorded jointly or otherwise as aforesaid and all provisions stipulated 
herein above shall be applicable to such checking of measurements or levels. It is also a term of 
this contract that recording of measurements of any item of work in the measurement book 
and/or its payment in the interim, on account or final bill shall not be considered as conclusive 
evidence as to the sufficiency of any work or material to which it relates nor shall it relieve the 
contractor from liabilities from any over measurement or defects noticed till completion of the 
defects liability period. 
 
CLAUSE 6A 
 
Computerized Measurement Book 
 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement 
the value of work done in accordance with the contract. All measurements of all items having 
financial value shall be entered by the contractor and compiled in the shape of the Computerized 
Measurement Book having pages of A-4 size as per the format of the department so that a 
complete record is obtained of all the items of works performed under the contract. 
 
All such measurements and levels recorded by the contractor or his authorized representative 
from time to time, during the progress of the work, shall be got checked by the contractor from 
the Engineer-in-Charge or his authorized representative as per interval or program fixed in 
consultation with Engineer-in-Charge or his authorized representative. After the necessary 
corrections made by the Engineer-in-Charge, the measurement sheets shall be returned to the 
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contractor for incorporating the corrections and for resubmission to the Engineer-in- Charge for 
the dated signatures by the Engineer-in- Charge and the contractor or their representatives in 
token of their acceptance. 
 
Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked/test checked from the 
Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter, 
incorporate such changes as may be done during these checks/test checks in his draft 
computerized measurements, and submit to the department a computerized measurement book, 
duly bound, and with its pages machine numbered. The Engineer-in- Charge and/or his 
authorized representative would thereafter check this MB, and record the necessary certificates 
for their checks/test checks. 
 
The final, fair, computerized measurement book given by the contractor, duly bound, with its 
pages machine numbered, should be 100% correct, and no cutting or over-writing in the 
measurements would thereafter be allowed. If at all any error is noticed, the contractor shall have 
to submit a fresh computerized MB with its pages duly machine numbered and bound, after 
getting the earlier MB cancelled by the department. Thereafter, the MB shall be taken in the 
accounts Office records, and allotted a number as per the Register of Computerised MBs. This 
should be done before the corresponding bill is submitted to the accounts Office for payment. The 
contractor shall submit two spare copies of such computerized MB’s for the purpose of reference 
and record by the various officers of the department. The contractor shall also submit to the 
department separately his computerized Abstract of Cost and the bill based on these 
measurements, duly bound, and its pages machine numbered along with two spare copies of the 
“bill. Thereafter, this bill will be processed by the accounts Office and allotted a number as per the 
computerized record in the same way as done for the measurement book meant for 
measurements. The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for checking of measurements/levels by the 
Engineer-in- Charge or his representative. 
 
 Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general 
or local custom. In the case of items which are not covered by specifications, measurements shall 
be taken in accordance with the relevant standard method of measurement issued by the Bureau 
of Indian Standards and if for any item no such standard is available then a mutually agreed 
method shall be followed. The contractor shall give not less than seven days’ notice to the 
Engineer-in-Charge or his authorized representative in charge of the work before covering up or 
otherwise placing beyond the reach of checking and/or test checking the measurement of any 
work in order that the same may be checked and/or test checked and correct dimensions thereof 
be taken before the same is covered up or placed beyond the reach of checking and/or test 
checking measurement and shall not cover up and place beyond reach of measurement any work 
without consent in writing of the Engineer-in-Charge or his authorized representative in charge of 
the work who shall within the aforesaid period of seven days inspect the work, and if any work 
shall be covered up or placed beyond the reach of checking and/or test checking measurements 
without such notice having been given or the Engineer-in-Charge’s consent being obtained in 
writing the same shall be uncovered at the Contractor’s expense, or in default thereof no payment 
or allowance shall be made for such work or the materials with which the same was executed. 
Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the department to check the measurements recorded by contractor and all 
provisions stipulated herein above shall be applicable to such checking of measurements or 
levels. It is also a term of this contract that checking and/or test checking the measurements of 
any item of work in the measurement book and/or its payment in the interim, on account of final 
bill shall not be considered as conclusive evidence as to the sufficiency of any work or material to 
which it relates nor shall it relieve the contractor from liabilities from any over measurement or 
defects noticed till completion of the defects liability period. 
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Any other form, in place of Computerized Measurement book as deemed suitable by the Institute 
may be adopted. 
 
CLAUSE 7 
 
Payment on Intermediate Certificate to be regarded as Advances (NOT APPLICABLE) 
 
CLAUSE 8 
 
Completion Certificate  
 
Within ten days of the completion of the work, the contractor shall give notice of such completion 
to the Engineer-in-Charge and within thirty days of the receipt of such notice, the Engineer-in-
Charge shall inspect the work and if there is no defect in the work, shall furnish the contractor 
with a final certificate of completion, otherwise a provisional certificate of physical completion 
indicating defects (a) to be rectified by the contractor and/or (b) for which payment will be made 
at reduced rates, shall be issued. But no final certificate of completion shall be issued, nor shall the 
work be considered to be complete until the contractor shall have removed from the premises on 
which the work shall be executed all scaffolding, surplus materials, rubbish and all huts and 
sanitary arrangements required for his/their work people on the site in connection with the 
execution of the works as shall have been erected or constructed by the contractor(s) and cleaned 
off the dirt from all wood work, doors, windows, walls, floor or other parts of the building, in, 
upon, or about which the work is to be executed or of which he may have had possession for the 
purpose of the execution; thereof, and not until the work shall have been measured by the 
Engineer-in-Charge. If the contractor shall fail to comply with the requirements of this Clause as 
to removal of scaffolding, surplus materials and rubbish and all huts and sanitary arrangements 
as aforesaid and cleaning off dirt on or before the date fixed for the completion of work, the 
Engineer-in-Charge may at the expense of the contractor remove such scaffolding, surplus 
materials and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as 
aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus materials as 
aforesaid except for any sum actually realized by the sale thereof. 
 
CLAUSE 8A 
 
Contractor to Keep Site Clean 
 
When the annual repairs and maintenance of works are carried out, the splashes and droppings 
from white washing, colour washing, painting etc., on walls, floor, windows, etc shall be removed 
and the surface cleaned simultaneously with the completion of these items of work in the 
individual rooms, quarters or premises etc. where the work is done: without waiting for the actual 
completion of all the other items of work in the contract. In case the contractor fails to comply 
with the requirements of this clause, the Engineer-in-Charge shall have the right to get this work 
done at the cost of the contractor either departmentally or through any other agency. Before 
taking such action, the Engineer-in-Charge shall give ten days notice in writing to the contractor. 
 
CLAUSE 8B 
 

Completion Plans to be submitted by the Contractor (NOT APPLICABLE) 
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CLAUSE 9 
 
Payment of Running & Final Bill 
 
The running bills of contractor shall be paid within 21 days from date of submission of hard 
copy. The payment shall be made based on actual measurements recorded against each item 
mentioned in financial bid and the amount shall be worked out based on the measurements 
recorded, rates mentioned in the this tender document by Department and percentage quote 
plus/minus quoted by bidder.  Contractor shall duly co-operate with Department in verifying 
measurement at site. 
 
The final bill shall be submitted by the contractor in the same manner as specified in interim bills 
within 02 months of physical completion of the work. No further claims shall be made by the 
contractor after submission of the final bill and these shall be deemed to have been waived and 
extinguished. Payments of those items of the bill in respect of which there is no dispute and of 
items in dispute, for quantities and rates as approved by Engineer-in-Charge, will, as far as 
possible be made within the period specified herein under, the period being reckoned from the 
date of receipt of the bill by the Engineer-in- Charge, complete. 
 
(i) If the Tendered value of work is up to Rs. 45 lac: 2 months 
(ii) If the Tendered value of work is more than Rs.45 lac and up to Rs. 2.5 Crore: 3 months 
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore: 6 months 
 
CLAUSE 9A 
 
Payment of Contractor’s Bills to Banks (Not Applicable) 
 
CLAUSE 10 
 
Materials supplied by Owner (Not Applicable) 
 
 
CLAUSE 10A 
 
Materials to be provided by the Contractor 
 
The contractor shall, at his own expense, provide all materials, required for the works other than 
those which are stipulated to be supplied by the owner. The contractor shall, at his own expense 
and without delay, supply to the Engineer-in- Charge samples of materials to be used on the work 
and shall get these approved in advance. All such materials to be provided by the Contractor shall 
be in conformity with the specifications laid down or referred to in the contract. The contractor 
shall, if requested by the Engineer-in- Charge furnish proof, to the satisfaction of the Engineer-in-
Charge that the materials so comply. The Engineer-in-Charge shall within thirty days of supply of 
samples or within such further period as he may require intimate to the Contractor in writing 
whether samples are approved by him or not. If samples are not approved, the Contractor shall 
forthwith arrange to supply to the Engineer-in-Charge for his approval, fresh samples complying 
with the specifications laid down in the contract. When materials are required to be tested in 
accordance with specifications, approval of the Engineer-in-Charge shall be issued after the test 
results are received. 
 
The Contractor shall at his risk and cost submit the samples of materials to be tested or analysed 
and shall not make use of or incorporate in the work any materials represented by the samples 
until the required tests or analysis have been made and materials finally accepted by the 
Engineer-in-Charge. The Contractor shall not be eligible for any claim or compensation either 
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arising out of any delay in the work or due to any corrective measures required to be taken on 
account of and as a result of testing of materials. 
 
The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as 
the Engineer-in-Charge may require for collecting, and preparing the required number of samples 
for such tests at such time and to such place or places as may be directed by the Engineer-in-
Charge and bear all charges and cost of testing unless specifically provided for otherwise 
elsewhere in the contract or specifications. The Engineer in- Charge or his authorized 
representative shall at all times have access to the works and to all workshops and places where 
work is being prepared or from where materials, manufactured articles or machinery are being 
obtained for the works and the contractor shall afford every facility and every assistance in 
obtaining the right to such access. 
The Engineer-in-Charge shall have full powers to require the removal from the premises of all 
materials which in his opinion are not in accordance with the specifications and in case of default, 
the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, other 
persons to remove the same without being answerable or accountable for any loss or damage that 
may happen or arise to such materials. The Engineer-in-Charge shall also have full powers to 
require other proper materials to be substituted thereof and in case of default, the Engineer-in-
Charge may cause the same to be supplied and all costs which may attend such removal and 
substitution shall be borne by the Contractor. The contractor shall at his own expense, provide a 
material testing lab at the site for conducting routine field tests. The lab shall be equipped at least 
with the testing equipment as specified in schedule F. 
 
 
CLAUSE 10B 
 
Secured Advance on Non-perishable Materials (Not Applicable) 

 
CLAUSE 10C (NOT APPLICABLE)  
 
Payment on Account of Increase in Prices/Wages due to Statutory Order(s) (Not 
Applicable) 
 
CLAUSE 10 CA (NOT APPLICABLE) 
 
Payment due to variation in prices of materials after receipt of tender 

 
CLAUSE 10 CC (NOT APPLICABLE) 
  
 Payment due to Increase/Decrease in Prices/Wages (excluding materials covered under 
clause 10 CA) after Receipt of Tender for Works 

 
CLAUSE 11  
 
Work to be executed in Accordance with Specifications, Drawings, Orders etc. 
 
The contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also conform exactly, fully and faithfully 
to the design, drawings and instructions in writing in respect of the work signed by the Engineer-
in-Charge and the contractor shall be furnished free of charge one copy of the contract documents 
together with specifications, designs, drawings and instructions as are not included in the 
standard specifications of Central Public Works Department or in any Bureau of Indian Standard 
or any other, published standard or code or, Schedule of Rates or any other printed publication 
referred to elsewhere in the contract. The contractor shall comply with the provisions of the 
contract and with the care and diligence execute and maintain the works and provide all labour 
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and materials, tools and plants including for measurements and supervision of all works, 
structural plans and other things of temporary or permanent nature required for such execution 
and maintenance in so far as the necessity for providing these, is specified or is reasonably 
inferred from the contract. The Contractor shall take full responsibility for adequacy, suitability 
and safety of all the works and methods of construction. 
 
CLAUSE 12 : 
 
Deviations/ Variations Extent and Pricing 
 
The Engineer-in-Charge after approval from Competent Authority shall have power 
 i) Execute any extra item which was not initially considered in tender or could not be envisaged 
during estimation. The contractor shall be paid for same item based on DSR rates or market rate 
in case item is not available in DSR.  In case of market rate, contractor has to submit analysis of 
rate in CPWD DAR format along with quotation/back up documents.  
ii) to make alteration in, omissions from, additions to, or substitutions for the original 
specifications, drawings, designs and instructions that may appear to him to be necessary or 
advisable during the progress of the work, and 
 (iii) to omit a part of the works in case of non-availability of a portion of the site or for any other 
reasons and the contractor shall be bound to carry out the works in accordance with any 
instructions given to him in writing signed by the Engineer-in-Charge and such alterations, 
omissions, additions or substitutions shall form part of the contract as if originally provided 
therein and any altered, additional or substituted work which the contractor may be directed to 
do in the manner specified above as part of the works, shall be carried out by the contractor on 
the same conditions in all respects including price on which he agreed to do the main work except 
as hereafter provided. 
 
12.1 The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the tendered value sum being ordered be extended, if requested by the 
contractor, as follows: 
 
(i) In the proportion which the additional cost of the altered, additional or substituted work, bears 
to the original tendered value plus 
(ii) 25% of the time calculated in (i) above or such further additional time as may be considered 
reasonable by the Engineer-in-Charge. 
 
12.2  A. For Project and original works: 
 
Deviation, Extra Items and Pricing 
 
In the case of extra item(s) (items that are completely new, and are in addition to the items 
contained in the contract), the contractor may within fifteen days of receipt of order or 
occurrence of the item(s) claim rates, supported by proper analysis, for the work and the 
engineer-in-charge shall within prescribed time limit of the receipt of the claims supported by 
analysis, after giving consideration to the analysis of the rates submitted by the contractor, 
determine the rates on the basis of the market rates and the contractor shall be paid in 
accordance with the rates so determined.  
 
B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 
alteration: 
 
In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these shall 
be paid as per the schedule rate plus cost index (at the time of tender) plus/minus percentage 
above/ below quoted contract amount. Payment of Extra items in case of non-schedule items 
(Non-DSR items) shall be made as per the prevailing market rate. 
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Deviation, Substituted Items, Pricing 
 
A. For Project and original works: 
 
In the case of substituted items (items that are taken up with partial substitution or in lieu of 
items of work in the contract), the rate for the agreement item (to be substituted) and substituted 
item shall also be determined in the manner as mentioned in the following para. 
 
(a) If the market rate for the substituted item so determined is more than the market rate of the 
agreement item (to be substituted), the rate payable to the contractor for the substituted item 
shall be the rate for the agreement item (to be substituted) so increased to the extent of the 
difference between the market rates of substituted item and the agreement item (to be 
substituted). (b) If the market rate for the substituted item so determined is less than the market 
rate of the agreement item (to be substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so decreased to the 
extent of the difference between the market rates of substituted item and the agreement item (to 
be substituted).  
 
B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 
alteration: NOT APPLICABLE 
 
 
Deviation, Deviated Quantities, Pricing 
 
A. For Project and original works: 
 
In the case of contract items, substituted items, contract cum substituted items, which exceed the 
limits laid down in schedule F, the contractor may within fifteen days of receipt of order or 
occurrence of the excess, claim revision of the rates, supported by proper analysis for the work in 
excess of the above mentioned limits, provided that if the rates so claimed are in excess of the 
rates specified in the schedule of quantities, the Engineer-in-Charge shall within prescribed time 
limit of receipt of the claims supported by analysis, after giving consideration to the analysis of 
the rates submitted by the contractor, determine the rates on the basis of the 
market rates and the contractor shall be paid in accordance with the rates so determined. 
 
B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 
alteration: 
 
In the case of contract items, which exceed the limits laid down in schedule F, the contractor shall 
be paid rates specified in the schedule of quantities. 
 
The prescribed time limits for finalising rates for Extra Item(s), Substitute Item(s) and Deviated 
Quantities of contract items are as under: 
 
(i) If the Tendered value of work is up to Rs. 45 lac : 30 days. 
 
(ii) If the Tendered value of work is more than Rs 45 lac and 
up to Rs. 2.5 Crore : 45 days. 
 
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 60 days. 
 
 
12.3 A. For Project and original works: 
 
The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for 
the work in excess of the limits laid down in Schedule F, and the Engineer-in-Charge shall after 
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giving notice to the contractor within one month of occurrence of the excess and after taking into 
consideration any reply received from him within fifteen days of the receipt of the notice, revise 
the rates for the work in question within one month of the expiry of the said period of fifteen days 
having regard to the market rates. 
 
B. For Maintenance works including works of upgradation, aesthetic, special repair, addition/ 
alteration: NOT APPLICABLE 
 
 
12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up to date 
account giving complete details of all claims for additional payments to which the contractor may 
consider himself entitled and of all additional work ordered by the Engineer-in-Charge which he 
has executed during the preceding quarter failing which the contractor shall be deemed to have 
waived his right. However, the Competent Authority may authorise consideration of such claims 
on merits. 
 
12.5 For the purpose of operation of Schedule “F”, the following works shall be treated as works 
relating to foundation unless & otherwise defined in the contract: 
 
(i) For Buildings : All works up to 1.2 metres above ground level or up to floor 1 level whichever is 
lower. 
 
(ii) For abutments, piers and well staining : All works up to 1.2 m above the bed level. 
 
(iii) For retaining walls, wing walls, compound walls, chimneys, over head reservoirs/ 
tanks and other elevated structures : All works up to 1.2 metres above the ground 
level. 
 
(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 1.2 
metres above the ground level. 
 
(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 
whichever is lower. 
 
(vi) For Roads, all items of excavation and filling including treatment of sub base. 
 
12.6  
 
Any operation incidental for testing to or necessarily has to be in contemplation of tenderer while 
filing tender, or necessary for proper execution of the item included in the Schedule of quantities 
or in the schedule of rates mentioned above, whether or not, specifically indicated in the 
description of the item and the relevant specifications, shall be deemed to be included in the rates 
quoted by the tenderer or the rate given in the said schedule of rates, as the case may be. Nothing 
extra shall be admissible for such operations. 
 
CLAUSE 13 
 
Foreclosure of contract due to Abandonment or Reduction in Scope of Work 
 
If at any time after acceptance of the tender Competent Authority shall decide to abandon or 
reduce the scope of the works for any reason whatsoever and hence not require the whole or any 
part of the works to be carried out, the Engineer-in-Charge shall give notice in writing to that 
effect to the contractor and the contractor shall act accordingly in the matter. The contractor shall 
have no claim to any payment of compensation or otherwise whatsoever, on account of any profit 
or advantage which he might have derived from the execution of the works in full but which he 
did not derive in consequence of the foreclosure of the whole or part of the works. The contractor 
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shall be paid at contract rates, full amount for works executed at site and, in addition, a 
reasonable amount as certified by the Engineer-in-Charge for the items hereunder mentioned 
which could not be utilized on the work to the full extent in view of the foreclosure; 
 
(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary 
labour huts, staff quarters and site office; storage accommodation and water storage tanks. 
 
(ii) Owner shall have the option to take over contractor’s materials or any part thereof either 
brought to site or of which the contractor is legally bound to accept delivery from suppliers (for 
incorporation in or incidental to the work) provided, however owner shall be bound to take over 
the materials or such portions thereof as the contractor does not desire to retain. For materials 
taken over or to be taken over by owner, cost of such materials as detailed by Engineer-in- Charge 
shall be paid. The cost shall, however, take into account purchase price, cost of transportation and 
deterioration or damage which may have been caused to materials whilst in the custody of the 
contractor. 
 
(iii) If any materials supplied by owner are rendered surplus, the same except normal wastage 
shall be returned by the contractor to owner at rates not exceeding those at which these were 
originally issued, less allowance for any deterioration or damage which may have been caused 
whilst the materials were in the custody of the contractor. 
 
In addition, cost of transporting such materials from site to owner stores, if so required by owner, 
shall be paid. 
 
(iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent stores or 
to his other works, whichever is less. If T & P are not transported to either of the said places, no 
cost of transportation shall be payable. 
 
(v) Reasonable compensation for repatriation of contractor’s site staff and imported labour to the 
extent necessary. 
 
The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account, 
wage books, time sheets and other relevant documents and evidence as may be necessary to 
enable him to certify the reasonable amount payable under this condition. 
 
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the cost 
of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as 
per accepted tender less the cost of work actually executed under the contract and less the cost of 
contractor’s materials at site taken over by the owner as per item (ii) above. Provided always that 
against any payments due to the contractor on this account or otherwise, the Engineer-in-Charge 
shall be entitled to recover or be credited with any outstanding balances due from the contractor 
for advance paid in respect of any tool, plants and materials and any other sums which at the date 
of termination were recoverable by the owner from the contractor under the terms of the 
contract. 
A compensation for such eventuality, on account of damages etc. shall be payable @ 0.5% of cost 
of work remaining incomplete on date of closure i.e. total stipulated cost of the work less the cost 
of work actually executed under the contract shall be payable. 
 
Clause 14 
Carrying out part work at risk & cost of contractor 
 
If contractor: 
 
(i) At any time makes default during currency of work or does not execute any part of the work 
with due diligence and continues to do so even after a notice in writing of 7 days in this respect 
from the Engineer-in-Charge; or 
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(ii) Commits default in complying with any of the terms and conditions of the contract and does 
not remedy it or takes effective steps to remedy it within 7 days even after a notice in writing is 
given in that behalf by the Engineer-in-Charge; or Fails to complete the work(s) or items of work 
with individual dates of completion, on or before the date(s) so determined, and does not 
complete them within the period specified in the notice given in writing in that behalf by the 
Engineer-in-Charge. The Engineer- in-Charge without invoking action under clause 3 may, 
without prejudice to any other right or remedy against the contractor which have either accrued 
or accrue thereafter to Government, by a notice in writing to take the part work / part incomplete 
work of any item(s) out of his hands and shall have powers to: 
 
(a) Take possession of the site and any materials, constructional plant, implements, 
stores, etc., thereon; and/or 
 
(b) Carry out the part work / part incomplete work of any item(s) by any means at the 
risk and cost of the contractor. 
 
The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for 
completion of the part work/ part incomplete work of any item(s) taken out of his hands and 
execute at the risk and cost of the contractor, the liability of contractor on account of loss or 
damage suffered by Government because of action under this clause shall not exceed 10% of the 
tendered value of the work. 
 
In determining the amount, credit shall be given to the contractor with the value of work done in 
all respect in the same manner and at the same rate as if it had been carried out by the original 
contractor under the terms of his contract, the value of contractor's materials taken over and 
incorporated in the work and use of plant and machinery belonging to the contractor. 
The certificate of the Engineer-in-Charge as to the value of work done shall be final and conclusive 
against the contractor provided always that action under this clause shall only be taken after 
giving notice in writing to the contractor. Provided also that if the expenses incurred by the 
department are less than the amount payable to the contractor at his agreement rates, the 
difference shall not be payable to the contractor. 
 
Any excess expenditure incurred or to be incurred by Government in completing the part work/ 
part incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by 
Government as aforesaid after allowing such credit shall without prejudice to any other right or 
remedy available to Government in law or per as agreement be recovered from any money due to 
the contractor on any account, and if such money is insufficient, the contractor shall be called 
upon in writing and shall be liable to pay the same within 30 days. 
 
If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials, 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of sale 
thereof towards the dues recoverable from the contractor under the contract and if thereafter 
there remains any balance outstanding, it shall be recovered in accordance with the provisions of 
the contract. 
 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having purchased or 
procured any materials or entered into any engagements or made any advance on any account or 
with a view to the execution of the work or the performance of the contract. 
 
 
CLAUSE 15 
 
Suspension of Work 
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(i) The contractor shall, on receipt of the order in writing of the Competent Authority, (whose 
decision shall be final and binding on the contractor) suspend the progress of the works or any 
part thereof for such time and in such manner as the Engineer-in-Charge may consider necessary 
so as not to cause any damage or injury to the work already done or endanger the safety thereof 
for any of the following reasons: 
 
(a) on account of any default on the part of the contractor or; 
 
(b) for proper execution of the works or part thereof for reasons other than the default of 
the contractor; or 
 
(c) for safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the Engineer in- Charge. 
 
(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
 
(a) the contractor shall be entitled to an extension of time equal to the period of every such 
suspension for completion of the item or group of items of work for which a separate period of 
completion is specified in the contract and of which the suspended work forms a part, and; 
 
(b) If the total period of all such suspensions in respect of an item or group of items or work for 
which a separate period of completion is specified in the contract exceeds thirty days, the 
contractor shall, in addition, be entitled to such compensation as the Engineer-in- Charge may 
consider reasonable in respect of salaries and/or wages paid by the contractor to his employees 
and labour at site, remaining idle during the period of suspension, adding thereto 2% to cover 
indirect expenses of the contractor provided the contractor submits his claim supported by 
details to the Engineer-in- Charge within fifteen days of the expiry of the period of 30 days. 
 
(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more 
than three months at a time, except when suspension is ordered for reason (a) in sub para 
 
(i) above, the contractor may after receipt of such order serve a written notice on the 
Engineer-in-Charge requiring permission within fifteen days from receipt by the Engineer in- 
Charge of the said notice, to proceed with the work or part thereof in regard to which progress 
has been suspended and if such permission is not granted within that time, the contractor, if he 
intends to treat the suspension, where it affects only a part of the works as an omission of such 
part by owner or where it affects whole of the works, as an abandonment of the works by owner, 
shall within ten days of expiry of such period  of 15 days give notice in writing of his intention to 
the Engineer-in-Charge. In the event of the contractor treating the suspension as an abandonment 
of the contract by owner, he shall have no claim to payment of any compensation on account of 
any profit or advantage which he might have derived from the execution of the work in full but 
which he could not derive in consequence of the abandonment. He shall, however, be entitled to 
such compensation, as the Engineer-in-Charge may consider reasonable, in respect of salaries 
and/or wages paid by him to his employees and labour at site, remaining idle in consequence 
adding to the total thereof 2% to cover indirect expenses of the contractor provided the 
contractor submits his claim supported by details to the Engineer-in-Charge within 30 days of the 
expiry of the period of 3 months. 
 
CLAUSE 15 A 
 
Compensation in case of Delay of Supply of Material by owner (NOT APPLICABLE) 
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CLAUSE 16 
 
Action in case Work not done as per Specifications 
 
All works under or in course of execution or executed in pursuance of the contract, shall at all 
times be open and accessible to the inspection and supervision of the Engineer-ln-charge,  
and the contractor shall, at all times, during the usual working hours and at all other times at 
which reasonable notice of the visit of such officers has been given to the contractor, either 
himself be present to receive orders and instructions or have a responsible agent duly accredited 
in writing, present for that purpose. Orders given to the Contractor’s agent shall be considered to 
have the same force as if they had been given to the contractor himself. If it shall appear to the 
Engineer-in-charge , that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials or articles provided by him for the execution of the work which 
are unsound or of a quality inferior to that contracted or otherwise not in accordance with the 
contract, the contractor shall, on demand in writing which shall be made within twelve months 
(six months in the case of work costing Rs. 10 Lac and below except road work) of the completion 
of the work from the Engineer-in-Charge specifying the work, materials or articles complained of 
notwithstanding that the same may have been passed, certified and paid for forthwith rectify, or 
remove and reconstruct the work so specified in whole or in part, as the case may require or as 
the case may be, remove the materials or articles so specified and provide other proper and 
suitable materials or articles at his own charge and cost. In the event of the failing to do so within 
a period specified by the Engineer-in- Charge in his demand aforesaid, then the contractor shall 
be liable to pay compensation at the same rate as under clause 2 of the contract (for non-
completion of the work in time) for this default. 
 
In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 
under the contract but may accept such items at reduced rates as the authority specified in 
schedule ‘F’ may consider reasonable during the preparation of on account bills or final bill if the 
item is so acceptable without detriment to the safety and utility of the item and the structure or 
he may reject the work outright without any payment and/or get it and other connected and 
incidental items rectified, or removed and re-executed at the risk and cost of the contractor. 
Decision of the Competent Authority to be conveyed in writing in respect of the same will be final 
and binding on the contractor. 
 
 
 
CLAUSE 17 
 
Contractor Liable for Damages, defects during defect liability period (Not Applicable) 
 
 
CLAUSE 18 
 
Contractor to Supply Tools & Plants etc. 
 
The contractor shall provide at his own cost all materials (except such special materials, if any, as 
may in accordance with the contract be supplied from the Engineer-in-Charge’s stores), 
machinery, tools & plants as specified in schedule F. In addition to this, appliances, implements, 
other plants, ladders, cordage, tackle, scaffolding and temporary works required for the proper 
execution of the work, whether original, altered or substituted and whether included in the 
specifications or other documents forming part of the contract or referred to in these conditions 
or not, or which may be necessary for the purpose of satisfying or complying with the 
requirements of the Engineer-in-Charge as to any matter as to which under these conditions he is 
entitled to be satisfied, or which he is entitled to require together with carriage therefore to and 
from the work. The contractor shall also supply without charge the requisite number of persons 
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with the means and materials, necessary for the purpose of setting out works, and counting, 
weighing and assisting the measurement for examination at any time and from time to time of the 
work or materials. Failing his so doing, the same may be provided by the Engineer-in-Charge at 
the expense of the contractor and the expenses may be deducted, from any money due to the 
contractor, under this contract or otherwise and/or from his security deposit or the proceeds of 
sale thereof, or of a sufficient portions thereof. 
 
CLAUSE 19 
 
Labour Laws to be complied by the Contractor 
 
The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970, and the 
Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the 
work, and continue to have a valid license until the completion of the work, if required as per 
labour law. The contractor shall also abide by the provisions of the Child Labour (Prohibition and 
Regulation) Act, 1986. 
 
The contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and 
other Construction Workers Welfare Cess Act, 1996. Any failure to fulfil these requirements shall 
attract the penal provisions of this contract arising out of the resultant non-execution of the work. 
 
CLAUSE 19A 
 
No labour below the age of fourteen years shall be employed on the work. 
 
CLAUSE 19 B 
 
Payment of wages: 
 
(i) The contractor shall pay to labour employed by him either directly or through subcontractors, 
wages not less than fair wages as defined in the C.P.W.D Labour Regulations or as per the 
provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the contract Labour 
(Regulation and Abolition) Central Rules, 1971, wherever applicable. 
 
(ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to 
be paid fair wage to labour indirectly engaged on the work, including any labour engaged by his 
sub-contractors in connection with the said work, as if the labour had been immediately 
employed by him. 
 
(iii) In respect of all labour directly or indirectly employed in the works for performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied with 
the Central Public Works Department contractor’s Labour Regulations made by Government from 
time to time in regard to payment of wages, wage period, deductions from wages recovery of 
wages not paid and deductions unauthorized made, maintenance of wage books or wage slips, 
publication of scale of wages and other terms of employment,  inspection and submission of 
periodical returns and all other matters of the like nature or as per the provisions of the Contract 
Labour (Regulation and Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) 
Central Rules, 1971, wherever applicable. 
 
(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to 
the contractor any sum required or estimated to be required for making good the loss suffered by 
a worker or workers by reason of non-fulfilment of the conditions of the contract for the benefit 
of the workers, non-payment of wages or of deductions made from his or their wages which are 
not justified by their terms of the contract or non-observance of the Regulations. 
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(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to 
allow to the labours directly or indirectly employed in the works one day rest for 6 days 
continuous work and pay wages at the same rate as for duty. In the event of default, the Engineer-
in-Charge shall have the right to deduct the sum or sums not paid on account of wages for weekly 
holidays to any labours and pay the same to the persons entitled thereto from any money due to 
the contractor by the Engineer-in-Charge concerned. 
 
 (v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation 
Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the 
Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications thereof 
or any other laws relating thereto and the rules made thereunder from time to time. 
 
(vi) The contractor shall indemnify NABI against payments to be made under and for the 
observance of the laws aforesaid and any other law, Labour Regulations without prejudice to his 
right to claim indemnity from his sub-contractors. 
(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall 
be deemed to be a breach of this contract. 
 
(viii)Whatever is the minimum wage for the time being, or if the wage payable is higher than such 
wage, such wage shall be paid by the contractor to the workmen directly without the intervention 
of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount from the 
minimum wage payable to the workmen as and by way of commission or otherwise. 
 
(ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted 
or recovered by the Jamadar from the wage of workmen. 
 
CLAUSE 19C 
 
In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 
provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense 
provide for all facilities in connection therewith. In case the contractor fails to make arrangement 
and provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/- for 
each default and in addition, the Engineer-in- Charge shall be at liberty to make arrangement and 
provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor. 
 
 
CLAUSE 19 D 
 
The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of 
huts (hereinafter referred to as the camp) of the following specifications on a suitable plot of land 
to be approved by the Engineer-in-Charge. 
 
(i) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor 
area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of the 
worker’s family staying with the labourer. 
 
(b) The contractor(s) shall in addition construct suitable cooking places having a minimum area 
of 1.80m x 1.50m (6’x5') adjacent to the hut for each family. 
 
(c) The contractor(s) shall also construct temporary latrines and urinals for the use of the 
labourers each on the scale of not less than four per each one hundred of the total strength, 
separate latrines and urinals being provided for women. 
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(d) The contractor(s) shall construct sufficient number of bathing and washing places, one unit 
for every 25 persons residing in the camp. These bathing and washing places shall be suitably 
screened. 

 
(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other 
suitable local materials as may be approved by the Engineer-in-Charge. In case of sun-dried 
bricks, the walls should be plastered with mud gobri on both sides. The floor may be kutcha but 
plastered with mud gobri and shall be at least 15 cm (6") above the surrounding ground. The 
roofs shall be laid with thatch or any other materials as may be approved by the Engineer-in-
Charge and the contractor shall ensure that throughout the period of their occupation, the roofs 
remain water-tight. 
 
(b) The contractor(s) shall provide each hut with proper ventilation. 
 
(c) All doors, windows, and ventilators shall be provided with suitable leaves for security 
purposes. 
 
(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which 
may be reduced to 6m (20 ft.) according to the availability of site with the approval of the 
Engineer-in-Charge. Back to back construction will be allowed. 
 
(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use of 
labourers. The provisions shall not be less than two gallons of pure and wholesome water per 
head per day for drinking purposes and three gallons of clean water per head per day for bathing 
and washing purposes. Where piped water supply is available, supply shall be at stand posts and 
where the supply is from wells or river, tanks which may be of metal or masonry, shall be 
provided. The contractor(s) shall also at his/ their own cost make arrangements for laying pipe 
lines for water supply to his/ their labour camp from the existing mains wherever available, and 
shall pay all fees and charges therefore. 
(iv) The site selected for the camp shall be high ground, removed from jungle. 
 
(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the disposal 
of excreta from the latrines by trenching or incineration which shall be according to the 
requirements laid down by the Local Health Authorities. If trenching or incineration is not 
allowed, the contractor(s) shall make arrangements for the removal of the excreta through the 
Municipal Committee/authority and inform it about the number of labourers employed so that 
arrangements may be made by such Committee/authority for the removal of the excreta. All 
charges on this account shall be borne by the contractor and paid direct by him to the 
Municipality/authority. The contractor shall provide one sweeper for every eight seats in case of 
dry system. 
 
(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away sullage 
water so as to keep the camp neat and tidy. 
 
(vii) The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently 
lighted to avoid accidents to the workers. 
 
(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation 
in the labour camps according to the rules of the Local Public Health and Medical Authorities. 
 

 
CLAUSE 20 
 
Minimum Wages Act to be complied with 
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The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 
framed thereunder and other labour laws affecting contract labour that may be brought into force 
from time to time. 
 
CLAUSE 21 
 
Work not to be sublet. Action in case of insolvency 
 
The contract shall not be assigned or sublet without the written approval of the Engineer-in - 
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 
insolvent or commence any insolvency proceedings or make any composition with his creditors 
or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary 
or otherwise, shall either directly or indirectly, be given, promised or offered by the contractor, or 
any of his servants or agent to any public officer or person in the employ of Government in any 
way relating to his office or employment, or if any such officer or person shall become in any way 
directly or indirectly interested in the contract, the Engineer in- Charge on behalf of the President 
of India shall have power to adopt the course specified in 
Clause 3 hereof in the interest of Government and in the event of such course being adopted, the 
consequences specified in the said Clause 3 shall ensue. 
 
 
CLAUSE 22 
 
All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the use of Government without reference to the actual 
loss or damage sustained and whether or not any damage shall have been sustained. 
 
CLAUSE 23 
 
Changes in firm’s Constitution to be intimated 

 
Where the contractor is a partnership firm, the previous approval in writing of the Engineer in- 
Charge shall be obtained before any change is made in the constitution of the firm. Where the 
contractor is an individual or a Hindu undivided family business concern, such approval as 
aforesaid shall likewise be obtained before the contractor enters into any partnership agreement 
where under the partnership firm would have the right to carry out the works hereby undertaken 
by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed 
to have been assigned in contravention of Clause 21 hereof and the same action may be taken, and 
the same consequences shall ensue as provided in the said Clause 21. 
 
 
CLAUSE 24 
 
All works to be executed under the contract shall be executed under the direction and subject to 
the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point 
or points and in what manner they are to be commenced, and from time to time carried on. 
 
CLAUSE 25 
 
Settlement of Disputes & Arbitration 
 
Except where otherwise provided in the contract, all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions here-in before mentioned and as 
to the quality of workmanship or materials used on the work or as to any other question, claim, 
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right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders or these conditions or otherwise 
concerning the works or the execution or failure to execute the same whether arising during the 
progress of the work or after the cancellation, termination, completion or abandonment thereof 
shall be dealt with as mentioned hereinafter: 
 
(i) If the contractor considers any work demanded of him to be outside the requirements of 
the contract, or disputes any drawings, record or decision given in writing by the owner on any 
matter in connection with or arising out of the contract or carrying out of the work, to be 
unacceptable , the contractor may file for arbitration. The arbitrator shall be appointed by 
Competent Authority, NABI & arbitration shall take place at Mohali under arbitration act.  
 
ii) The arbitration shall be conducted in accordance with the provisions of the Arbitration and 
Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-enactment thereof and 
the rules made there under and for the time being in force shall apply to the arbitration 
proceeding under this clause. 
iii) It is also a term of the contract that if any fees are payable to the arbitrator, these shall be paid 

equally by both the parties. 

 
CLAUSE 26 
Contractor to indemnify owner against Patent Rights 
 
The contractor shall fully indemnify and keep indemnified the owner against any action, claim or 
proceeding relating to infringement or use of any patent or design or any alleged patent or design 
rights and shall pay any royalties which may be payable in respect of any article or part thereof 
included in the contract. In the event of any claims made under or action brought against owner in 
respect of any such matters as aforesaid, the contractor shall be immediately notified thereof and 
the contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any 
litigation that may arise therefrom, provided that the contractor shall not be liable to indemnify 
the owner if the infringement of the patent or design or any alleged patent or design right is the 
direct result of an order passed by the Engineer-in-Charge in this behalf. 
 
CLAUSE 27 
 
Lumpsum Provisions in Tender 
 
When the estimate on which a tender is made includes lump sum in respect of parts of the work, 
the contractor shall be entitled to payment in respect of the items of work involved or the part of 
the work in question at the same rates as are payable under this contract for such items, or if the 
part of the work in question is not, in the opinion of the Engineer-in-Charge payable of 
measurement, the Engineer-in-Charge may at his discretion pay the lump-sum amount entered in 
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final and conclusive 
against the contractor with regard to any sum or sums payable to him under the provisions of the 
clause. 
 
CLAUSE 28 
 
Action where no Specifications are specified 
 
In the case of any class of work for which there is no such specifications, such work shall be 
carried out in accordance with the Bureau of Indian Standards Specifications. In case there are no 
such specifications in Bureau of Indian Standards, the work shall be carried out as per 
manufacturers’ specifications, if not available then as per District Specifications. In case there are 
no such specifications as required above, the work shall be carried out in all respects in 
accordance with the instructions and requirements of the Engineer-in-Charge. 
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CLAUSE 29 
 
Withholding and lien in respect of sum due from contractor 
 
(i) Whenever any claim or claims for payment of a sum of money arises out of or under the 
contract or against the contractor, the Engineer-in-Charge or the owner shall be entitled to 
withhold and also have a lien to retain such sum or sums in whole or in part from the security, if 
any deposited by the contractor and for the purpose aforesaid, the Engineer in- Charge or the 
owner shall be entitled to withhold the security deposit, if any, furnished as the case may be and 
also have a lien over the same pending finalisation or adjudication of any such claim. In the event 
of the security being insufficient to cover the claimed amount or amounts or if no security has 
been taken from the contractor, the Engineer-in-Charge or the owner shall be entitled to withhold 
and have a lien to retain to the extent of such claimed amount or amounts referred to above, from 
any sum or sums found payable or which may at any time thereafter become payable to the 

contractor under the same contract or any other contract with the Engineer-in-Charge of the 
owner or any contracting person through the Engineer-in- Charge pending finalization of 
adjudication of any such claim. It is an agreed term of the contract that the sum of money or 
moneys so withheld or retained under the lien referred to above by the Engineer-in-Charge or 
owner will be kept withheld or retained as such by the Engineer-in-Charge or owner till the claim 
arising out of or under the contract is determined by the arbitrator(if the contract 
is governed by the arbitration clause) by the competent court, as the case may be and that the 
contractor will have no claim for interest or damages whatsoever on any account in respect of 
such withholding or retention under the lien referred to above and duly notified as such to the 
contractor. For the purpose of this clause, where the contractor is a partnership firm or a limited 
company, the Engineer-in-Charge or the owner shall be entitled to withhold and also have a lien 
to retain towards such claimed amount or amounts in whole or in part from any sum found 
payable to any partner/limited company as the case may be, whether in his individual capacity or 
otherwise. 
 
(ii) owner shall have the right to cause an audit and technical examination of the works and the 
final bills of the contractor including all supporting vouchers, abstract, etc., to be made after 
payment of the final bill and if as a result of such audit and technical examination any sum is 
found to have been overpaid in respect of any work done by the contractor under the contract or 
any work claimed to have been done by him under the contract and found not to have been 
executed, the contractor shall be liable to refund the amount of over-payment and it shall be 
lawful for owner to recover the same from him in the manner prescribed in sub-clause (i) of this 
clause or in any other manner legally permissible; and if it is found that the contractor was paid 
less than what was due to him under the contract in respect of any work executed by him under it, 
the amount of such under payment shall be duly paid by owner to the contractor, without any 
interest thereon whatsoever. 
 
 
CLAUSE 30 
 
Employment of coal mining or controlled area labour not permissible (Not Applicable) 
 
CLAUSE 31 
 
Unfiltered water supply 
 
The contractor(s) shall make his/their own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions. 
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(i) That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-Charge. 
(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk 
and cost of contractor(s) if the arrangements made by the contractor(s) for procurement of water 
are in the opinion of the Engineer-in- Charge, unsatisfactory. 
 
(iii) In case, department provides water supply to contractor from its own source, charges @ 1 % 
shall be deducted from bills.  
 
CLAUSE 32 
 
Alternate water arrangements (Not Applicable) 
 
CLAUSE 33 
Return of Surplus materials (Not Applicable) 
 
CLAUSE 34 
Hire of Plant & Machinery 
 
The contractor shall arrange at his own expense all tools, plant, machinery and equipment 
(hereinafter referred to as T&P) required for execution of the work. 
 
CLAUSE 35 

Condition relating to use of asphaltic materials (Not Applicable) 
 
CLAUSE 37 
 
Levy/Taxes payable by Contractor 
 
All taxes shall be paid by contractor except wct/sales tax which is not applicable as no material is 
being supplied by contractor. Building and other Construction Workers Welfare Cess, income tax 
or any other tax or Cess as amended from time to time in respect of this contract shall be 
deducted at source by owner & submitted to concerned authority. Certificate shall be provided for 
same. Bidder to check with concerned authorities regarding levy of such charges at Mohali before 
quoting bid at his/her own. No claim whatsoever shall be entertained after submission of bid.  
 
CLAUSE 38 
 

Conditions for reimbursement of levy/taxes if levied after receipt of tenders (Not 
Applicable) 
 
CLAUSE 39 
 
Termination of Contract on death of contractor 
 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 
Engineer-In-charge on behalf of the Executive Director, NABI shall have the option of terminating 
the contract without compensation to the contractor. 
 
CLAUSE 40 
 
If relative working in department then the contractor not allowed to tender 

 
The contractor shall not be permitted to tender for works if officials responsible for award and 
execution of contracts. He shall also intimate the names of persons who are working with him in 
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any capacity or are subsequently employed by him and who are near relatives to any Officer in 
NABI. Any breach of this condition by the contractor would render him debarred from tendering . 
 
NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children and 
grandchildren, brothers and sisters, uncles, aunts and cousins and their corresponding in-laws. 
 
CLAUSE 41 
 
No Gazetted Engineer to work as Contractor within one year of retirement 
 
No engineer of gazetted rank or other gazetted officer employed in NABI engineering division  or 
administrative duties shall work as a contractor or employee of a contractor for a period of one 
year after his retirement from NABI service without the previous permission of Competent 
Authority at NABI in writing. This contract is liable to be cancelled if either the contractor or any 
of his employees is found at any time to be such a person who had not obtained the permission of 
Competent Authority at NABI as aforesaid, before submission of the tender or engagement in the 
contractor’s service, as the case may be. 
 
CLAUSE 42 
 
Return of material & recovery for excess material issued. (Not Applicable) 

 
CLAUSE 43  
Compensation during warlike situations (Not Applicable) 
 
CLAUSE 44 
 
Apprentices Act provisions to be complied with 

 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and 
orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the 
contract and the owner may, in his discretion, cancel the contract. The contractor shall also be 
liable for any pecuniary liability arising on account of any violation by him of the provisions of the 
said Act. 
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C.P.W.D. safety code & Model Rules for the Protection of 

Health and Sanitary Arrangements for Workers 

 
 

The contractor shall fully comply with safety code & regulations stipulated in CPWD 
works manual, CPWD General Conditions of Contract as updated from time to time. Any 
other safety regulation as may be required to execute the work shall be provided by 
contractor free of cost. 

 
PROFORMA OF SCHEDULES 

 
SCHEDULE ‘A’ 
 
Schedule of quantities in Vol-II. 
 
SCHEDULE ‘B’ (NOT APPLICABLE)  
 
Schedule of materials to be issued to the contractor. 
 
S.NO DESCRIPTION OF ITEM QUANTITY Rates in figures & 

words at which the 
material will be 
charged to the 
contractor 

Place of Issue 

     
     
     
 
SCHEDULE ‘C’ (NOT APPLICABLE) 
 
Tools and plants to be hired to the contractor 
 
S.NO DESCRIPTION OF ITEM HIRE CHARGES PER 

DAY 
Place of Issue 

    
    
    
 
 
SCHEDULE ‘D’ (NOT APPLICABLE) 
Extra schedule for specific requirements/document for the work, if any. 
 
SCHEDULE ‘E’ 
 
Reference to General Conditions of contract. ....................................................................... 
Name of work: .......................................................................................................... 
                                .......................................................................................................... 
 Estimated cost of work: Rs. ........................................ 
(i) Earnest money: Rs. ......................................(to be returned after receiving performance guarantee) 
(ii) Performance Guarantee : 5% of tendered value. 
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SCHEDULE ‘F’ 
 

GENERAL RULES & DIRECTIONS 
 
Officer inviting tender:  Administrative Officer 
 
Maximum percentage for quantity of items of work 
to be executed beyond which rates are to be 
determined in accordance with Clauses 12.2 & 12.3.                               See below 
 
Definitions: 
2(v) Engineer-in-Charge ........................................                  Assistant Engineer – Civil  
2(viii) Accepting Authority ........................................             Executive Director, NABI 
2(x) Percentage on cost of materials and-------------------------- 15% 
labour to cover all overheads and profits. 
2(xi) Standard Schedule of Rates ........................................  CPWD DSR 2016 along with Market rates 
for Non-scheduled items 
2(xii) Department .......................................                                NABI, Mohali 
9(ii) Standard CPWD contract Form GCC 2014, 
CPWD Form 7/ 8 as modified & corrected upto ........................................ 
 
Clause 1 
(i) Time allowed for submission of Performance Guarantee from the date of issue of letter of 
acceptance/award ...................07 days 
(ii) Maximum allowable extension with late fee @ 0.1% per day 
of Performance Guarantee amount beyond the period 
provided in (i) above                                                            ………..…………07 days* 
 
Clause 2 
Authority for fixing compensation under clause 2. ............................. Executive Director, NABI 
 
Clause 2A 

Whether Clause 2A shall be applicable                       ………………………..     No 
 
Clause 5 
 
Number of days from the date of issue of letter of acceptance for reckoning date of start of work – 
07 days   
 
Time allowed for execution of work.                           1) 03 weeks from issue of award letter or 
clearance of site, whichever is later.  
 
Authority to decide: 
 
(i) Extension of time ........................................................... Executive Director, NABI 
 
(ii) Rescheduling of mile stones .................................... Executive Director, NABI 
 
(iii) Shifting of date of start in case of delay in handing over of site………….. Executive Director, 
NABI . 

 
 
Clause 6, 6A 
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Clause applicable - (6 or 6A) ........................................6/6A 
 
Clause 7 
 
Gross work to be done together with net payment 
/adjustment of advances for material collected, 
if any, since the last such payment for being 
eligible to interim payment Rs. ................................... 
 
Clause 10A 
List of testing equipment to be provided by the contractor at site lab. 
 
1. ....................... 2. ....................... 3. ....................... 
4. ....................... 5. ....................... 6. ....................... 
 
Clause 10B(ii) 
 
Whether Clause 10 B (ii) shall be applicable ……………………..No 
 
Clause 10C 
 
Component of labour expressed as percent of value of work = .............NA 

 
Clause 10CA            (Not Applicable) 
 
Clause 10CC             (Not Applicable) 
 
Clause 11 
Specifications to be followed for execution of work......................... CPWD/Specifications 
mentioned in Vol.-II of  tender document  
 
Clause 12 
 

Type of work * _____ Dismantling, loading, transportation, unloading and stacking of 
civil, public health items from interim facility to Main Campus, NABI-CIAB, sector-
81, Mohali 
 
 
12.2 & 12.3 Deviation Limit beyond which clauses 
 
12.2 & 12.3 shall apply for building work ................................as per CPWD Works Manual 2014 
with upto date amendments 
 
12.5 (i) Deviation Limit beyond which clauses 
12.2 & 12.3 shall apply for foundation work (except items mentioned in earth work subhead in 
DSR and related items) ...................................as per CPWD Works Manual 2014 with upto date 
amendments 
 
(ii) Deviation Limit for items mentioned in earth 
work subhead of DSR and related items ................................... as per CPWD Works Manual 2014 
with upto date amendments 
 
Clause 16 
 
Competent Authority for deciding reduced rates. ................ Executive Director, NABI 
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Clause 18 
 
Machinery, tools & plants to be deployed by the contractor at site for execution of respective work 
at required time period/intervals. 
 
 
 
Clause 36 (i) 
Requirement of Technical Representative(s) and recovery Rate------ (NOT APPLICABLE) 
 
 
Clause 42 
(NOT APPLICABLE) 
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SPECIAL CONDITIONS OF CONTRACT 

 
 
 

A. TENDER LIABLE TO REJECTION: 
 
Tenders which do not fulfill all or any of the conditions laid down in this 
notice, or contain conditions not covered and / or not contemplated by the 
Conditions of tender document and/or  expressly  prohibited  therein  or  
stipulate additional/alternative  conditions  shall be  liable  to  be rejected 
and his earnest money will be forfeited. 
Tenders shall also be liable for rejection on any of the following grounds:- 
 
i) Tenders submitted late 
ii) Tenders containing remarks uncalled for. 
iii) Conditional tenders 
iv) Tenders not submitted on prescribed Performa. 
v)       Telegraphic tenders. 
vi)        Tender submitted without EMD/Cost of Tender Documents 
 

B. Power supply/Electricity for construction purpose shall be arranged by contractor 
at its own. 

 
C. The tenderer must visit the site at NABI, sector 81, Mohali before quoting the 

rates. No request shall be entertained after award of work regarding site 
conditions whatsoever. 

D. No T&P will be issued by the department. 
E. Deduction on account of Income Tax shall be made as per prevailing rate 

by the relevant authority from time to time. 
F. Labour cess shall be deducted and deposited to concerned authority. 
G. The Contractor shall abide to all the statutory laws, rules regulations etc. 

as required for the execution of work as per the local 
administration/govt., central govt.(as applicable). In case of failure, 
contractor shall be fully responsible for all the penalties etc. and will 
indemnify NABI of the same. 

 
Note:- The certificates for aforesaid deductions shall be issued to contractor 
after deposit of same to concerned authorities.  
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Form of Contract 
 

THIS CONTRACT is made on  ........................ day of .................. 2016  

 

BETWEEN 

National Agri-Food Biotechnology Institute (NABI) which is a society registered under the 
Societies Registration Act, XXI of 1860 and having its Interim Office at C-127, Industrial 
Area, Phase-8, Mohali (hereinafter called  Owner, which expression shall where the 
context so admits include its successors and permitted assigns) of the one part, 
 

AND 
 
CONTRACTOR, having its registered office at ………… (Hereinafter referred to as 
CONTRACTOR) which expression shall, include its successors and permitted assigns, of 
the other part. 
 

WHEREAS OWNER intends to have certain Services for Dismantling, loading, 
transportation, unloading and stacking of civil, public health items from interim facility to 
Main Campus, NABI-CIAB, sector-81, Mohali (hereinafter referred to as PROJECT), 
 
AND WHEREAS said CONTRACTOR is in the business of providing inter-alia 
management, construction works and possesses experience, expertise and knowledge in 
this regard, 
 
AND WHEREAS OWNER has selected CONTRACTOR to undertake the said services 
hereinafter referred to and specified in this CONTRACT as “Dismantling, loading, 
transportation, unloading and stacking of civil, public health items from interim facility to 
Main Campus, NABI-CIAB, sector-81, Mohali".  
 
AND WHEREAS said CONTRACTOR agrees to perform such WORKS, SERVICES as the 
terms and conditions for the performance of the said WORKS, SERVICES as detailed 
herein. 
 
NOW THEREFORE, in consideration of the premises and the covenants set forth in this 
CONTRACT, OWNER & CONTRACTOR mutually agree and confirm the agreement detailed 
herein and witnesseth as follows: 
 
Clause -1: CONTRACT DOCUMENT 
 
       The following documents shall constitute the CONTRACT in addition to Form of 
Contract  
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1. Tender Document with terms & conditions, technical eligibility criteria. 
2. Financial bid submitted by contractor. 
3. All correspondence / Minutes of meetings/Negotiation etc. between NABI & 

CONTRACTOR after the issue of NIT document till the award of work.  
4. Award letter 

 
 
 
 
Clause-2 EFFECTIVE DATE OF CONTRACT 
 
 This CONTRACT shall be deemed to have come into force with effect from       

issue of letter of Award by NABI 
 

Clause-3 SERVICES TO BE PERFORMED 
 

  CONTRACTOR shall perform the SERVICES as herein specified upon the 
general terms and conditions and within time frame specified in the 
CONTRACT. 

 
Clause-4 REMUNERATION AND CONTRACT PRICE 
 

 OWNER shall, in considerations of the SERVICES performed pay to 
CONTRACTOR remuneration based on work done by contractor at site. 

 
Clause-5 CONTRACT PERIOD 
 

 On signing by OWNER and CONTRACTOR this CONTRACT shall be deemed 
to have come into force from the effective date of CONTRACT i.e. from issue 
of letter of award by NABI and shall remain in force for 02 months beyond 
the completion of work at site including extended time period. In the event 
of increase in the contract time period, nothing extra will be payable to 
CONTRACTOR beyond the quoted rates.  

 
Clause-6 ENTIRE CONTRACT 
 
  The Contract documents hereof embody the entire CONTRACT between the 

PARTIES hereto, and the PARTIES declare that in entering this CONTRACT 
they do not rely upon any previous representation, whether express or 
implied and whether oral or written, or any inducement, understanding or 
agreement of any kind not included within the Contract documents, and 
unless herein incorporated all prior negotiations, representations, and/or 
agreements and understandings relating to the subject matter are hereby 
treated as null and void. 

 
Clause-7 JURISDICTION & APPLICABLE LAW 
 
 Notwithstanding any other Court or Courts having jurisdiction to decide 

the question(s) forming the subject matter of the reference, any/all 
actions and proceeding arising out of or relative to the CONTRACT 
(including any arbitration in terms thereof) shall lie only in the Court of 
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Competent Civil Jurisdiction in this behalf at Mohali and only the said 
Court(s) shall have jurisdiction to entertain and try any such action(s) 
and/or proceeding(s) to the exclusion of all other Courts. NABI may make 
any byelaw(s), rules or regulation and carry out any amendment at any 
stage, in the rules or procedure necessary for the accomplishment of the 
purpose. 

 
 
The laws of India for the time being in force shall govern this CONTRACT. 
 
Clause-8 NOTICES 
 

1. Any notice, consent, document or other communication required or 
permitted to be given under this contract shall be deemed to have been 
validly served if it is in writing and is signed by an authorized officer of the 
party giving the notice, and delivered or sent by registered post or by 
speed mail or courier to the address of the parties set out below or such 
other address as may be notified as the appropriate address from time to 
time for the purpose of this contract. 

 
     NABI: Executive Director, NABI or his nominee 

  C-127, Industrial Area, 
Phase VIII, SAS Nagar, 

  Mohali, Punjab -  
 
      CONTRACTOR:     

……………. 
……………. 
    

2. Date of notice of instruction shall be the day on which said notice or 
instruction is received. 

 
3. Any PARTY may change its notice address at any time by so advising   
the other PARTY thereof in writing. 

  
 IN WITNESS WHEREOF the PARTIES hereto have duly executed this CONTRACT in two 
originals at the place, and date as follows: 
 
For and on behalf of                             For and on behalf of 
NABI                                CONTRACTOR 
 
 
Name                     Name 

Designation                    Designation  

Place                    Place 

Date                     Date 

 
 
Witness                 Witness 
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1.                   1. 

 
 
 

 
CHECK LIST 

No:…………. 
 
1. EMD of Rs ………… in form of DD no…….      Dated payable at Mohali. 
2. DD no……….                 dated ……             for Rs 1000/- payable at Mohali towards cost of 

tender document (in case the document has been downloaded from the website) 
3. Duly signed, stamped tender document. 
4. Details of related projects handled by CONTRACTOR (initiated & completed in the last 7 

years) accompanied with completion certificates issued by Client. 
5. Copies of Average annual financial turnover statement for last 03 consecutive years 
duly attested by Chartered Accountant. 
6. Financial bid in the B.O.Q format as given in Volume-II of tender document.  
 
 
NOTE:  The Check-List shall be duly filled in and submitted along with the Technical Bid. 
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FORM OF PERFORMANCE 

 SECURITY (GUARANTEE) 
 
Form of Performance Security (Guarantee)  
Bank Guarantee Bond 

 
In consideration of the Executive Director, NABI (hereinafter called “The Institute”) 
having offered to accept the terms and conditions of the proposed agreement 
between…………………………….and  
………………………(hereinafter called “the said Contractor(s)”) for the 
work…………………………………………………… (hereinafter called “the said agreement”) 
having agreed to production of an irrevocable Bank Guarantee for Rs. …………. (Rupees 
………………………………… only) as a security/guarantee from the Contractor(s) for 
compliance of his obligations in accordance with the terms and conditions in the said 
agreement.  

1. We, ………………………………. (hereinafter referred to as “the Bank”) hereby 
undertake to pay to the Institute an amount not exceeding Rs. ……………………….. 
(Rupees………………. Only) on demand by the Institute.   

2. We, ……………………………….(indicate the name of the Bank) do hereby undertake to 
pay the amounts due and payable under this guarantee without any demure, 
merely on a demand from the Institute stating that the amount claimed as 
required to meet the recoveries due or likely to be due from the said 
Contractor(s). Any such demand made on the bank shall be conclusive as regards 
the amount due and payable by the bank under this Guarantee. However, our 
liability under this guarantee shall be restricted to an amount not exceeding Rs. 
………………….. (Rupees ……………….only)   

3. We, the said bank further undertake to pay the Institute any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or 
proceeding pending before any court or Tribunal relating thereto, our liability 
under this present being absolute and unequivocal. The payment so made by us 
under this bond shall be a valid discharge of our liability for payment thereunder 
and the Contractor(s) shall have no claim against us for making such payment.   

4. We, ……………………………. (indicate the name of the Bank) further agree that the 
guarantee herein contained shall remain in full force and effect during the period 
that would be taken for the performance of the said agreement and that it shall 
continue to be enforceable till all the dues of the Institute under or by virtue of 
the said agreement have been fully paid and its claims satisfied or discharged or 
till Engineer-in-Charge on behalf of the Institute certified that the terms and 
conditions of the said agreement have been fully and properly carried out by the 
said Contractor(s) and accordingly discharges this guarantee.   

5. We, ……………………………. (indicate the name of the Bank) further agree with the 
Institute that the Institute shall have the fullest liberty without our consent and 
without affecting in any manner our obligation hereunder to vary any of the 
terms and conditions of the said agreement or to extend time of performance by 
the said Contractor(s) from time to time or to postpone for any time or from time 
to time any of the powers exercisable by the Institute against the said 
Contractor(s) and to forbear or enforce any of the terms and conditions relating 
to the said agreement and we shall not be relieved from our liability by reason of 
any such variation, or extension being granted to the said Contractor(s) or for any 
forbearance, act of omission on the part of the Institute or any indulgence by the 
Institute to the said Contractor(s) or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision, have effect 
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of so relieving us.  
 
  

6. This guarantee will not be discharged due to the change in the constitution of the 
Bank or the Contractor(s).  

 
  

7. We, ……………………………. (indicate the name of the Bank) lastly undertake not to 
revoke this guarantee except with the previous consent of the Institute in writing. 

 
   

8. This guarantee shall be valid up to satisfactory completion of work at site and as 
per successful completion of time schedule period given in tender 
document….…unless extended on demand by the Institute. Notwithstanding 
anything mentioned above, our liability against this guarantee is restricted to Rs.   
…………………… (Rupees ………………..) and unless a claim in writing is lodged with 
us within six months of the date of expiry or the extended date of expiry of this 
guarantee all our liabilities under this guarantee shall stand discharged.  

 
Dated the ………………..day of ……………………for………………….(indicate the name of the 
Bank) 

 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 



49 

 

 

 
 
INDEMNITY BOND (A- VIOLATION OF LAWS, NORMS, ACCIDENTS, DAMAGES ETC) 
 
(On Non-Judicial Stamp Paper of appropriate value) 
 
Name of the work ___________ 
 
KNOW all men by these presents that I/We ______________ (Name of Contractor 
 
with address)do hereby execute Indemnity Bond in favour of National Agri- Food Biotechnology 
Institute having their office at C-127, Industrial Area, Phase-8, Mohali and for the project of 
Dismantling, loading, transportation, unloading and stacking of civil, public health 
items from interim facility to Main Campus, NABI-CIAB, sector-81, Mohali under 
consideration. 
 
 
On this day of ………..2016. 
 
THIS DEED WITNESSETH AS FOLLOWS: 
 
I/We, (Name of Contractor) hereby do indemnify and save harmless NABI having their office at C-
127, Industrial Area, Phase-8, Mohali from the following:- 
 
1. Any third party claims, civil or criminal complaints/liabilities/material/life loss during site 
mishaps and other accidents such as snake bites etc or disputes and/or damages occurring or 
arising out of any mishaps at the site due to faulty work, negligence, faulty construction and/or 
for violating any law, rules and regulations in force, for the time being while executing/executed 
civil works by me/us. 
 
2. Any damages, loss or expenses due to or resulting from any negligence or breach of duty on the 
part of me/us or any sub-Contractor/s if any, servants or agents. 
 
3. Any claims by an employee of mine/ours or of sub-Contractors if any, under the workman 
compensation act and employers' Liability act, 1939 or any other law rules and regulations in 
force for the time being and any acts replacing and/or amending the same or any of the same as 
may be in force at the time and under any law in respect of injuries to persons or property arising 
out of and in the course of execution of the Contract work and/or arising out of and in the course 
of employment of any workman/employee. 
 
4. Any act or omission of mine/ours or sub-Contractor/s if any, our/their servants or agent which 
may involve any loss, damage, liability, civil or criminal action. 
 
IN WITNESS WHEREOF THE HAS SET HIS/THEIR HANDS ON THIS DAY OF 
SIGNED AND DELIVERED BY THE AFORESAID 
IN THE PRESENCE OF WITNESSES: 
1. 
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